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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or -
controlled corporations, government financial institutions, state universities and colleges, local
government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.

e. Modifications for specific Procurement Project details should be provided in the



Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and I11 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e]) BIR — Bureau of Internal Revenue.

BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI = Consumer Price Index.

DOLE - Department of Labor and Employment.
DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
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specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC — Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it may
be downloaded,;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in the

IB must conform to the Bidding Documents and in particular to the relevant information in
the Bid Data Sheet.




Invitation to Bid for Design-Build Scheme for the
Procurement of Construction of RRCY 2-Storey
Multipurpose Building

The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD

OFFICE XIlI, through the GENERAL APPROPRIATIONS ACT FY 2023 intends to
apply the sum of TWELVE MILLION FIVE HUNDRED FIFTY-FOUR
THOUSAND ONE HUNDRED THIRTY-SIX PESOS ONLY (Php 12,554,136.00)
being the Approved Budget for the Contract (ABC) to payments under the contract for
Procurement of Design-Build Scheme for the Construction of RRCY 2-Storey
Multipurpose Building under Project Identification Number DSWD12-2023-RRCY-
021. Bids received in excess of the ABC shall be automatically rejected at bid opening.

The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD
OFFICE XII now invites bids for the above Procurement Project. Completion of the
Works is required 210 CALENDAR DAYS UPON RECEIPT OF PURCHASE
ORDER. Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in
Section Il (Instructions to Bidders).

The eligibility of Design and Build Contractors shall be based on provisions of Annex
‘G’, IRR / R.A. No. 9184, including Legal, Technical and Financial requirements. In
the technical requirements, the Design and Build Contractor [ as in solo or in joint
venture/ consortia] should be able to comply with the experience requirement under the
IRR/ R.A. No. 9184, where one (1) of the parties [ in a joint venture/ consortia] should
have completed at least one (1) similar project, over the last five (5) years from the date
of Bid submission, both in design and build, with at least 50% of the cost of the ABC
of the project. The joint venture/ consortia Contractor must also submit Class ‘A’ and
Class ‘B’ Documents.

Bidding will be conducted through open competitive bidding procedures using
nondiscretionary “pass/fail” criterion as specified in the 2016 revised Implementing
Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from DEPARTMENT OF SOCIAL
WELFARE AND DEVELOPMENT FIELD OFFICE XlII — Bids and Awards
Committee Secretariat Office and inspect the Bidding Documents at the address given
below from 8:00a.m. to 5:00 p.m..

A complete set of Bidding Documents may be acquired by interested bidders on
September 5, 2023 to September 25, 2023, 4:30 p.m. from given address and website/s
below and upon payment of the applicable fee for the Bidding Documents, pursuant to
the latest Guidelines issued by the GPPB, in the amount of Twenty-five Thousand
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Pesos Only (Php 25,000.00).The Procuring Entity shall allow the bidder to present its
proof of payment for the fees in person, by facsimile, or through electronic means.

7. Inaccordance with provisions of Annex ‘G’ IRR/ R.A. No. 9184, Bidders shall submit
Bids in two [2] separate sealed envelopes. The first envelope [Technical Proposal] shall
contain all the required Class A documents for the infrastructure projects and additional
documents specified in the Bid Data Sheets and Bid Forms of the Bidding Documents.
The second envelope [Financial Proposal] shall contain all the required documents for
infrastructure specified in the Bid Data Sheets and Bid Forms.

8. The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD
OFFICE XII will hold a Pre-Bid Conference! on September 13, 2023, 10:30 a.m. at
DSWD Field Office 12, Regional Center, Brgy. Carpenter Hill, Koronadal City,
which shall be open to prospective bidders.

9. Bids must be duly received by the BAC Secretariat through (i) manual submission at
the office address as indicated below on or before September 25, 2023, 5:00 p.m. Late
bids shall not be accepted.

10. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

11. Bid opening and evaluation shall be on September 26, 2023, 10:30 a.m. at the given
address below. Bids will be opened in the presence of the bidders’ representatives who
choose to attend the activity.

12. Prospective bidders are hereby reminded, as follows:

a. Bidding documents for Eligibility and Financial Envelopes shall comprise the
following:

I. The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section VIII (Checklist of Technical and
Financial Documents).

*One (1) mother Envelope for Technical Component Documents,
composed of three (3) sub envelopes for (ORIGINAL, COPY 1, and
COPY

2).

ii. The second bid envelope shall contain the financial documents for the Bid
as specified in Section VIII (Checklist of Technical and Financial
Documents).

*One (1) mother Envelope for Financial Component Documents,
composed of three (3) sub envelopes for (ORIGINAL, COPY 1, and

COPY 2).

1 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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13. The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD
OFFICE XII reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

14. For further information, please refer to:

DSWD 12 — BAC Secretariat Head

Administrative Division — Procurement Section

DSWD Field Office 12, Regional Center, Brgy. Carpenter Hill, Koronadal City, 9506
procurement.fol2@dswd.gov.ph

15. You may visit the following websites:

For downloading of Bidding Documents: https://fo12.dswd.gov.ph/bid-bulletin/
https://www.philgeps.gov.ph

September 05, 2023

JACKIYA A. LAO
Bids and Awards Committee, Chairperson
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Section 1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, DEPARTMENT OF SOCIAL WELFARE AND
DEVELOPMENT FIELD OFFICE Xl invites Bids for the Procurement of Design-
Build Scheme for the Construction of RRCY 2-Storey Multipurpose Building, with
Project Identification Number DSWD12-2023-RRCY-021.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section V1 (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2023 Approved
GAA in the amount of TWELVE MILLION FIVE HUNDRED FIFTY-FOUR
THOUSAND ONE HUNDRED THIRTY-SIX PESOS ONLY
(Php 12,554,136.00).

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions; (c)
transportation facilities; (c) nature and condition of the terrain, geological conditions at
the site communication facilities, requirements, location and availability of construction
aggregates and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or implementation of the
contract, project, or work and examine all instructions, forms, terms, and project
requirements in the Bidding Documents.
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4.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will
be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts
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7.1. The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address as indicated in paragraph 6 of the IB.

0. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, on/or before September 15, 2023 or at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the Bid
as specified in Section 1X. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents for
submission to the BAC are in foreign language other than English, it must be
accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the

type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.
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11.

12.

13.

14.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section 1X. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the 1B shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No.
9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies
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15.

16.

17.

18.

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by
the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until January 24, 2024. Any bid not

accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids
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19.

20.

21.

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016
revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
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The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific

procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.




Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be: *Design and build of Low
Rise Buildings
7.1 Subcontracting is not allowed.
10.3 At least PCAB License Category B
10.4 The key personnel must meet the required minimum years of experience set

below:

FOR DESIGN PHASE

a. Design Architect
Must be duly-licensed with at least five (5) years’ experience in the design of
residential, or institutional facilities and shall preferably be knowledgeable in
the application of rapid construction technologies.

b. Structural Engineer
The Structural Engineer must be duly-licensed Civil Engineer with at least
five (5) years’ experience in structural design and shall preferably be
knowledgeable in the applicable of rapid construction technologies.

c. Electrical Engineer
The Electrical Engineer must be a registered Professional Electrical Engineer
with at least five (5) years’ experience in the design of lighting power
distribution, communication system (specially structured and local area
network cabling PABX) Building management systems and knowledgeable
in the development in emergent efficient lighting technologies and energy
management.

d. Mechanical Engineer
The Mechanical Engineer must be a Professional Mechanical Engineer with
at least five (5) years’ experience in HVAC and Fire Protection system and
shall preferably be knowledgeable in emergent alternative energy-efficient
HVAC technologies.

e. Sanitary Engineer
The Sanitary Engineer must be duly-licensed with at least five (5) years’
experience in the design of building water supply and distribution, plumbing
and preferably knowledgeable in waste water management/treatment, and
emergent alternative effluent collection and treatment system.

These key personnel listed are required. The Design and Build Contractor
may, as needed and at its own expense add additional professionals and/or
support personnel for the optimal performance of all Architectural and
Engineering Design Services as stipulated in these terms.

FOR CONSTRUCTION PHASE
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a. Project Manager

The Project Manager shall be a licensed architect or engineer with at least five
(5) years relevant experience on similar and comparable projects. The
Project Manager should have a proven record of managerial capability
through the directing/managing of major civil engineering works including
projects of a similar magnitude.

b. Project Architect/Engineer
The Project Architect or Engineer shall be a licensed architect or engineer
with at least five (5) years’ experience in similar and comparable projects and
shall preferably be knowledgeable in the application of rapid construction
technologies.

c. Civil Engineer
The Civil Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects and shall be preferably
knowledgeable in the application of rapid construction technologies.

d. Material Engineer
The Material Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects and shall be preferably
knowledgeable in the application of rapid construction technologies.

e. Electrical Engineer
The Electrical Engineer must be duly-licensed with at least five (5) years of
experience in similar comparable projects in the installation of lightings,
power distribution, communication systems (specially structured and local
area network cabling PABX) building management system.

f. Mechanical Engineer
The Mechanical Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects in the installation of HYAC and
fire protection.

g. Sanitary Engineer
The Sanitary Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects in the installation of building
water supply, distribution and sanitary plumbing.

h. Foreman
The foremen must have at least five (5) years’ experience in similar and
comparable projects and shall preferably be knowledgeable in the application
of rapid construction technologies.

i. Safety Officer
The safety officer must be an accredited safety practitioner by the
Department of Labor and Employment. (DOLE) and undergone the
prescribed 40 hours Construction safety and Health Training (COSH).

These key personnel listed are required. The Design and Build Contractor
may, as needed and at its own expense add additional professionals and/or
support personnel for the optimal performance of all Construction Services
as stipulated in these Terms of Reference Prospective bidders shall attached
each individual's resume and PRC license for the professional staffs.
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10.5

The minimum major equipment requirements are the following:

m Shall be identified by the prospective bidders on their bid proposal with
attached certified true copies of ownership and/or lease agreement as specified

12

Value Engineering: Please refer to the attached Terms of Reference
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The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. The amount of not less than Two hundred fifty-one thousand
Eightytwo pesos and Seventy-two centavos only (Php251,082.72) or
two percent (2%) of ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b.  The amount of not less than Six hundred twenty-seven thousand
seven hundred six pesos and eighty centavos only (Php627, 706.80)
or five percent (5%) of ABC if bid security is in Surety Bond.

16.1

Each Bidder shall submit the following in one (1) “mother” envelope duly sealed
and labeled, containing two (2) sets of envelopes:

First envelope containing three (3) sets of Eligibility and Technical documents
duly sealed and marked as Original Copy, Copy One and Copy Two.

Second envelope containing three (3) sets of Financial Bid documents duly
sealed and marked as Original Copy, Copy One and Copy Two.

16.2

All envelopes shall be labeled/marked as follows:

TO : JACKIYA A. LAO

CHAIRPERSON

BIDS AND AWARDS COMMITTEE DSWD-FIELD OFFICE 12

FROM : (Name of Bidder in Capital
Letters)
ADDRESS: (Address of Bidder in

Capital Letters)

PROJECT: Procurement of Design-Build Scheme for the Construction of
RRCY 2-Storey Multipurpose Building

BID REF NO.: ITB NO. DSWD12-2023-RRCY-021

ABC : Php12,554,136.00

DO NOT OPEN BEFORE: 26 SEPTEMBER 2023; 10:30 A.M.
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19.2

Partial bids are not allowed

20

Within a non-extendible period of five (5) calendar days from receipt by the
supplier of the Notice of Post Qualification from the BAC that the supplier has
the Lowest Calculated Bid (LCB) or Single Calculated Bid (SCB), the Supplier
shall submit and/or present the following requirements for Post Qualification in
accordance to Section 34 of the 2016 Revised Implementing Rules and
Regulations (IRR) of RA9184:

1. Present original copy of the following:
a. Latest Income Tax Return and Business Tax Return
b. Latest Value Added Tax (VAT) Return

Only tax returns filed and taxes paid through the BIR Electronic Filing &
Payment System (EFPS) shall be accepted.

a. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

b. Valid Registration Certificate from Securities and Exchange Commission
(SEC) for corporations, or from Department of Trade and Industry (DTI) for
sole proprietorship, or from Cooperative Development Authority (CDA) for
cooperatives;

c. Valid Business/Mayor’s permit issued by the city or municipality where the
principal place of business of the bidder is located;

d. Valid Tax Clearance per EO 398, Series of 2005, as finally reviewed and
approved by the BIR,;

e. Bureau of Internal Revenue (BIR) Registration Certificate.

f. Copy of Contracts or PO’s, Notice of Award (NOA) and Notice to Proceed
(NTP) for all On-going contracts

g. End-User’s Acceptance, Official Receipt (duplicate or triplicate copy) or
Sales Invoice with Collection Receipt/s (duplicate or triplicate copy) relative
to Single Largest Completed Contract

h. Company profile and Organizational Chart. Company printed brochure may
be included.

i. Vicinity Map/Location of the business.

Supplier’s Audited Financial Statements, showing, among others, the
supplier’s total and current assets and liabilities, stamped “received” by the
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BIR or its duly accredited and authorized institutions for the preceding
calendar year which should not earlier than two (2) years from the date of bid
submission.

k. Other appropriate licenses and permits required by law and stated in the
Bidding Documents.

Failure to submit any of the post-qualification requirements on time, or
a finding against the veracity thereof, shall disqualify the bidder for
award. Provided in the event that a finding against the veracity of any of
the documents submitted is made, it shall cause the forfeiture of the bid
security in accordance with Section 69 of the IRR of RA 9184.

NOTE: FOR POST QUALIFICATION PURPOSES ONLY

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and
Scurve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in the
GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the
Special Conditions of Contract.




Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor
based on the schedule of delivery indicated in the SCC, which corresponds to
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity will
be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with 1TB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

26



The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of
the 2016 revised IRR, the Procuring Entity shall forfeit its performance security,
subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on force
majeure, shall cover the period from the date of issuance of the Certificate of
Final Acceptance by the Procuring Entity. Specific duration of the warranty is
found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes
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10.

11.

12.

13.

14.

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for approval
the said Program of Work showing the general methods, arrangements, order,
and timing for all the activities in the Works. The submissions of the Program
of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for approval
an updated Program of Work at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program of Work within
this period, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Program
of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments
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15.

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating and
maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated
above, or they do not receive the Procuring Entity’s Representative’s approval,
the Procuring Entity’s Representative may withhold the amount stated in the
SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by
the circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Particulars Time Frame
Design Preparation | Thirty (30) Calendar Days

Construction One Hundred Eighty (180) Calendar
Days

TOTAL Two Hundred Ten (210) Calendar Days

4.1

No further instructions

All Interested Bidders shall conduct Site visit and investigation
reports and secure a site inspection certification issued by the
Procuring Entity and be form part of the bidding documents under
technical component envelope.

7.2

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

111

Please refer to the Terms of Reference for Contractor’s submission of
Program of Work to the Procuring Entity’s Representative from the
Receipt of Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is 1/10 of 1% per day of Contract Cost.

13

The amount of the advance payment shall not exceed 15% of the total
contract price and schedule of payment.

14

Materials and equipment delivered on the site but not completely put in
place shall NOT be included for payment.
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The date by which operating and maintenance manuals are required
before the issuance of the Occupancy and Permit to Operate
Certificates.

The date by which “as built” drawings are required during the application
for Occupancy and Permit to Operate Certificates.

15.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required is 1/10 of 1% per

day of Contract Cost.




Section VI. Specifications

TERMS OF REFERENCE
Project Information

a. Title: Construction of 2-Storey Multipurpose Building Design and
Build
Contract Scheme

b. Location: RRCY Compound, Brgy Bukay Pait, Tantangan, South
Cotabato
Tantangan South Cotabato

c. Proponent: RRCY

d. Budgetary Requirement: Php 12,554,136.00

e. Fund Source: Centrally Managed Fund (CRCF FUND)

Rationale

The DSWD Field Office Xll with The Regional Rehabilitation Center for
Youth (RRCY) and with the Regional Project Management Team (RPMT)
intends to construct a 2-storey Multipurpose Building. The RRCY and the
RPMT will be constructing a building dedicated to support the Center's
operations, enhance training programs, improve staff welfare, and ensure
inclusivity for all individuals.

The current manpower of the DSWD XII cannot support the preparation of
the Detailed Architectural and Engineering Design (DAED) which will be
the basis for the Construction 2-Storey Multipurpose Building. Hence, there
is a need for a Design and Build Contract Scheme.

In view thereof, the agency uses the Design and Build Scheme procurement
for this specific project under the conditions stipulated in Section 5.1. of
ANNEX “G”, GUIDELINES FOR THE PROCUREMENT AND
IMPLEMENTATION OF CONTRACTS FOR DESIGN AND BUILD
INFRASTRUCTURE PROJECTS.

Objectives

Generally, this TOR serves as a guidelines and specification for the
procurement of Construction of 2-Storey Multipurpose Building Design and
Build Contract.



Design and Build Contract Requirements

The Procurement and Implementation of the project using the DESIGN and
BUILD Scheme shall be in accordance with the provisions of R.A. 9184
specifically its Annex G. Bidding shall be conducted by the DSWD Field
Office XII Bids and Award Committee (BAC) constituted by to conduct the
procurement of the project.

A. Eligibility Requirements

1.

2.

The eligibility requirements for the Design and Build Infrastructure
project shall comply with the applicable provisions under Section 23
of IRR of R.A. 9184 and in accordance to PCAB approved
Categorization.

The prospective bidder shall submit all the required Class “A” and
Class “B” documents for infrastructure projects and the following:

i. Relevant statement of all completed, on-going, and
awarded but not yet started design, design and build
related contracts, curriculum  vitae of  key
personnel/staffs, partners or principal officers;

ii. Valid license issued by the Professional Regulations
Commission (PRC) for design professionals and
architects; and

iii. A final rating of at least Satisfactory in the Constructors
Performance Evaluation System (CPES) of similar or
related projects and,;

iv. Owner’s Certification of Final Acceptance issued by the
project owner other than the contractor of SLCC.

B. Eligibility Criteria

1.

The eligibility of design and build contractors shall be based on
technical and financial requirements. In the technical requirements
the design and build contractors (as sole or joint venture/consortia)
should be able to comply with the experience requirements stated
in the IRR of R.A. 9184 where one of the parties in (joint venture
/consortia) should have at least one similar project both in design
and build construction, with at least 50% of the cost of the Approved
Budget Cost of this Design and Build Contract.

The Procuring Entity shall in no case allow any sub-contract
agreement between the winning bidder and other suppliers.

If the bidder has no experience in Design and Build projects on its
own, it may enter into partnership or joint venture with the design or



engineering firm for the design scopes of the project provided that
bidder shall declare their JVA prior bidding.

4. The relevant provision under Section 23.4.2 of the IRR-A of R.A.
9184 on eligibility requirements shall be observed, with the following
exceptions:

Joint ventures/consortia among Filipino contractors and
consultants or among Filipino contractors and foreign consultants
shall be allowed subject to pertinent laws and the relevant
provisions of the IRR of R.A. 9184. The joint venture/consortia
shall be jointly and severally responsible for the obligations and
the civil liabilities arising from the design and build contract:
Provided, however, That Filipino ownership or interest thereof
shall be at least seventy five percent (75%): Provided further,
That joint ventures/consortia in which Filipino ownership or
interest is less than seventy-five percent (75%) may be eligible
where the structures to be built require the application of
technigues and/or technologies which are not adequately
possessed by Filipinos and that Filipino ownership or interest
shall not be less than twenty-five percent (25%): Provided, finally,
that when the design services in which the joint venture wishes
to engage involve the practice of professions regulated by law, all
those who will actually perform the services shall be Filipino
citizens and registered professionals authorized by the
appropriate regulatory body to practice those professions and
allied professions and where foreign designers are required, the
foreign designer must be authorized by the appropriate Philippine
Government professional regulatory body to engage in the
practice of those professions and allied professions.

C. Submission and Receipt of Bids

1. The Technical Proposal shall be comprised of all the required
documents for infrastructure project under Section 25.2 (b) of IRR-
A of R.A. 9184 and the following additional documents;

Schematic Documents

The Schematic Documents shall be a take-off from the
approved Conceptual Design (attached herewith as annex
“A”), this TOR and Design Standards and Specifications
(attached herewith as annex “B”). These documents shall be
scaled presentation of technical drawings comprising but not
limited to;

1. Architectural Design which composed of;
a. Perspectives
b. Site Development Plan, Location Plan & Vicinity
c. Floor Plans
d. Elevations



e. Sections
f.  Finishing Schedule for Floors, Walls, Ceiling, Exterior
finishing

2. Structural Design
a. Foundation Plans (for 2" level capacity)
b. Second Floor & Beam Framing Plans including stair
detail
c. Schedule of Footings, Columns, and Beams
d. Structural Design Notes (for 2" level capacity)

3. Electrical Design
a. Power Line Diagram/Schematics
b. Lighting lay-out per floor
c. Power lay-out per floor
d. Load Schedules
e. Electrical Notes

4. Mechanical design
a. AC, Ventilation lay-out
b. AC, Ventilation Schedule
c. AC Electrical Wiring Diagram
d. Drains Plan
e. Mechanical Notes and Specifications

5. Sanitary and Plumbing Design
a. Storm Drainage Plan
b. Rain water catchment systems, and distributions
c. Water Distribution System
d. Isometric views of Plumbing Plans
e. Plumbing Notes and Specification

6. Fire Protection.
a. Portable Fire Extinguisher Lay-out
b. General Notes

7. Electronics, Communication and IT plans,
a. Structured Cabling
b. Structured Cabling-Data lay-out
c. CCTV, Security management
d. Fire Detection Alarm System
e. General notes

All drawings shall be submitted on A3 size sheet papers
using appropriate scale.

The schematic documents shall also include an outline of
specifications, illustrating the kinds of materials intended to
be used, for the structural concept of the structure,
mechanical, electrical, sanitary, equipment and utilities to be
installed, including other item of the work that are indicated
in this Terms of Reference, and Design Standards and



Specifications (attached herewith as annex “B”). All these
documents shall be submitted in ring bound A4 size sheets.

Design and Construction Methods

Emphasis shall be made on the construction methods that
best befits cost and compressed duration of the project.
Prefabricated and/or modular construction system, with a
proven track record and history of past projects may only be
accepted after a thorough evaluation.

Value Engineering Analysis

Prospective bidders shall prepare a value engineering
analysis report of their proposed design and construction
method to be applied for the project. Importance shall be
made on the following criteria:

a. Cost-saving (can be measured by parametric costing i.e.
per square meter average savings figure) compared to
conventional construction methods.

b. Time-saving in the design and Construction duration
(can be measured and compared by using Bar Chart and
PERT-CPM) due to expertise and past experiences with
the proposed methods.

c. Operational Efficiency (consideration of green building
design, eco-friendly materials, take advantage of natural
lighting and ventilations, and use of water saving and
energy saving plumbing and electrical fixtures.

List of Design Professionals and Construction
personnel to be assigned to the contract to bid, with
their complete qualification and experience.

FOR DESIGN PHASE

f. Design Architect
Must be duly-licensed with at least five (5) years’
experience in the design of residential, or institutional
facilities and shall preferably be knowledgeable in the
application of rapid construction technologies.

g. Structural Engineer
The Structural Engineer must be duly-licensed Civil
Engineer with at least five (5) years’ experience in
structural design and shall preferably be knowledgeable
in the applicable of rapid construction technologies.

h. Electrical Engineer
The Electrical Engineer must be a registered
Professional Electrical Engineer with at least five (5)
years’ experience in the design of lighting power



distribution, communication system (specially structured
and local area network cabling PABX) Building
management systems and knowledgeable in the
development in emergent efficient lighting technologies
and energy management.

Mechanical Engineer

The Mechanical Engineer must be a Professional
Mechanical Engineer with at least five (5) years’
experience in HVAC and Fire Protection system and
shall preferably be knowledgeable in emergent
alternative energy-efficient HYAC technologies.

Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at
least five (B) years’ experience in the design of building
water supply and distribution, plumbing and preferably
knowledgeable in waste water management/treatment,
and emergent alternative effluent collection and
treatment system.

These key personnel listed are required. The Design and
Build Contractor may, as needed and at its own expense
add additional professionals and/or support personnel
for the optimal performance of all Architectural and
Engineering Design Services as stipulated in these
terms.

FOR CONSTRUCTION PHASE

j. Project Manager

The Project Manager shall be a licensed architect or
engineer with at least five (5) years relevant
experience on similar and comparable projects. The
Project Manager should have a proven record of
managerial capability through the
directing/managing of major civil engineering works
including projects of a similar magnitude.

k. Project Architect/Engineer
The Project Architect or Engineer shall be a licensed
architect or engineer with at least five (5) years’
experience in similar and comparable projects and
shall preferably be knowledgeable in the application
of rapid construction technologies.

I. Civil Engineer
The Civil Engineer must be duly-licensed with at least
five (5) years’ experience in similar and comparable



projects and shall be preferably knowledgeable in the
application of rapid construction technologies.

. Material Engineer

The Material Engineer must be duly-licensed with at
least five (5) years’ experience in similar and
comparable projects and shall be preferably
knowledgeable in the application of rapid
construction technologies.

Electrical Engineer

The Electrical Engineer must be duly-licensed with at
least five (5) years of experience in similar
comparable projects in the installation of lightings,
power distribution, = communication  systems
(specially structured and local area network cabling
PABX) building management system.

Mechanical Engineer

The Mechanical Engineer must be duly-licensed with
at least five (5) years’ experience in similar and
comparable projects in the installation of HVAC and
fire protection.

Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at
least five (5) years’ experience in similar and
comparable projects in the installation of building
water supply, distribution and sanitary plumbing.

Foreman

The foremen must have at least five (5) years’
experience in similar and comparable projects and
shall preferably be knowledgeable in the application
of rapid construction technologies.

Safety Officer

The safety officer must be an accredited safety
practitioner by the Department of Labor and
Employment. (DOLE) and undergone the prescribed
40 hours Construction safety and Health Training
(COSH).

These key personnel listed are required. The Design
and Build Contractor may, as needed and at its own
expense add additional professionals and/or support
personnel for the optimal performance of all
Construction Services as stipulated in these Terms
of Reference Prospective bidders shall attached
each individual's resume and PRC license for the
professional staffs.



2. The Financial Proposal

The Financial Proposal shall be comprised of all the required
documents for the infrastructure projects under Section 25.4 of the
IRR of R.A. 9184. And the following;

a. Lump sum bid prices which shall include the detailed
engineering cost in the bill of Quantities in the Prescribed Bid
Form, not to exceed 12,554,136.00 (Twelve Million Five
Hundred Fifty Four Thousand and One Hundred Thirty Six
Pesos).

1. The Detailed Engineering Design Cost which should not
be greater than (4.2%) of the ABC

2. The Furnitures, Machineries and Equipment cost which
shall not be greater than (5.5%) of the ABC. This cost
should be allocated for machineries and equipment such
as but not limited to air-conditioning units, Bedroom and
Office Furnitures, etc. (firmly for the cost of equipment
and machineries excluding installation cost in which shalll
be carried out in the construction cost)

3. The Construction Cost which is (90.3%) of the ABC
including, general requirements, machineries and
equipment installation, Taxes, Overhead expenses,
Contingencies and Miscellaneous,

b. Bill of Quantities with supporting detailed estimates including a
summary sheet indicating the unit price of construction
materials, labor rates, testing, safety requirements, equipment
rentals, contingencies and miscellaneous in coming up with the
bid; and

c. Cash flow per quarter and payment schedule.

IMPORTANT: Please refer to the Instruction to bidders to be
issued by the BAC for more detailed instructions regarding the
bidding process requirements and schedules.

D. Bid Evaluation

The evaluation of Bids shall also follow the provisions of Annex
“G” of IRR of RA 9184 on the Guidelines for the Procurement and
Implementation on Contracts for Design and Build Infrastructure
Projects. For the detailed evaluation of the design and build
proposals a two-step procedure shall be adopted:

1) First-Step Procedure:

The first step of the evaluation shall involve the review of the
preliminary conceptual designs and track record submitted by the
contractor as indicated in the bid documents using a



nondiscretionary “pass/fail” criteria that involve compliance with
the following requirements:

a. Adherence of preliminary design plans to the required
performance specifications and parameters and degree of details
(35%);

b. Concept of approach and methodology for detailed
engineering, design and construction with emphasis on the
clarity, feasibility, innovativeness and comprehensiveness of the
plan approach, and the quality of interpretation of project
problems, risks, and suggested solutions (35%);

c. Quality of personnel to be assigned to the project which covers
suitability of key staff to perform the duties of the particular
assignments and general qualifications and competence
including education and training of the key staff (30%);

Criteria Points (%)

Adherence of preliminary design plans to the | 35
required parameters

Approach and Methodology 35
Quiality of Proposed Personnel 30
Total 100

THE MINIMUM PASSING RATE IS EIGHTY FIVE PERCENT
(85%)

2) Second-Step Procedure:

Only those bids that passed the above criteria shall be subjected

to the second step of evaluation. The BAC shall open the
financial proposal of each “passed” bidder and shall obtain the
correct calculated prices. The financial bids as so calculated shall
be ranked, in ascending order, from lowest to highest. The bid
with the lowest price shall be identified as the Lowest Calculated
and Responsive Bid (LCRB).

Scope of Works

DESIGN

The DSWD Field Office XII with the RRCY through the TWG of RPMT shall
provide the design standards and specification in reference to the
conceptual design in terms of architectural schematic plans, elevations and
sections of the building.



In compliance with the design standards and specification and this TOR,
the Design and Build Contractor shall;

a.

Prepare and submit Geotechnical/Soil investigation and other
necessary detailed engineering investigations, surveys and designs in
accordance with the provision of Annex “A” of this IRR which would
impact on the detailed architectural and engineering designs of the
Project.

Prepare from the approved conceptual design, the complete technical
drawings and technical specifications, bill of quantities with detailed cost
estimate, setting forth in the detail the work required for the demolition,
architectural, structural, civil, electrical, mechanical, sanitary,
electronics & IT, plumbing and sanitary, site development and other
service-connected installations such as machineries, equipment and
utilities.

Prepare necessary site survey to validate property boundaries,
topographic survey and site investigations regarding future
developments within the vicinity. Such as road widening, drainage
constructions and other developments.

Prepare layouts, specifications and estimates of all machineries,
equipment and furniture required for the fitting out of the buildings, and
should be included in the cost estimates of the project. And coordinate
with the end users, and TWG of RPMT regarding furniture and fixture to
be re used and supplied in the projects.

Prepare the scope of works for construction based on the prepared bill
of quantities and cost estimates while fitting within the approved budget.
Provide value engineering analysis on all cost related works and aspect
of the project.

Coordinate with all offices and agencies concerned, within and outside
the Center regarding utility connections, property confirmations, permits
and other pre engineering requirements needed.

Periodically coordinate and present the status of the design progress
to the TWG of RPMT all drawings to be finalized and included in the
contract documents should be drawn using applicable Drawing and
Design Computer Aided tools or applications, and plotted on A3 size
sheets. All other textual submittals shall be printed on ring bounded A4
sheets.

When required design components shall be designed in coordination
with the agencies concerned (e.g., coordination with electric company
for power lines and concerned company/agency for water and sewage
lines).

Partial and earlier submission of the construction drawings, such as
those affecting the preliminary stages of the construction (site works,
foundation works, etc.) shall be allowed. The Design and Build
Contractor may only proceed with the construction phase after the
approval of the drawings by RPMT, design and bill of estimates as
recommended by the TWG of RPMT and upon completion of all
necessary pre construction requirements task.



CONSTRUCTION

a. Pre-Construction Phase

1.

Secure all necessary building permits and clearances prior to
construction. All incidental fees shall be included in the cost
estimates of the project.

Preparation of PERT-CPM, BAR CHART with S-CURVE, with
equipment, and manpower schedules and program of the
construction phase.

Provide all other necessary documents relevant to the pre-
construction phase, required by RPMT

b. Construction Phase

10.

Implement all works indicated in the approved construction drawings
and construction documents, all revisions and deviations from the
approved plans, especially if it shall impact the overall cost of the
project, must be subject for RPMT approval.

Provide soil filling, grading, temporary access, board ups, temporary
facilities, and all other facilities for safety and security for the entire
duration of the construction phase.

Construct the building and other necessary structures, complete
with utilities and machineries, equipment and finishes required for
an operable and functional structure.

Provide protection or relocation of existing trees indigenous to the
area, and proper and permitted removal and replacement of all
introduced trees and vegetation affected by the construction.
Layout piping, conduits, manhole, boxes and other lines for utilities
including tapping to the existing utility line, Facilitate the connection
of all utilties (power, water, sewer, structured cabling and
communications utilities) with their corresponding utility companies.
All application fees shall be included in the project cost.
Preparation of shop-drawings as needed in the construction subject
for verification and approval of TWG of RPMT.

Coordinate with the RPMT regarding scheduling of deliveries and
installation of all machineries and equipment.

Conduct all necessary test at any time as required by the RPMT for
all construction materials at random sequence.

Rectify Punch-list items and other defects identified from the final
inspection and assessment of DSWD Inspectorate Team.

Provide all other necessary documents and services relevant to the
construction that shall be required by RPMT.

c. Post Construction Phase

Preparation of As-built Plan.

Turn-over of all manuals, certificates and warranties of installed
machineries and equipment including all other installed items and
fixtures subject to warranties.



3. Defects and liability monitoring and rectifications, if necessary.

Accountabilities

THE IMPLEMENTING AGENCY’S GENERAL RESPONSIBILITY

The implementing agency for the project is the DSWD FO Xll through RPMT
in consultation with its TWG. Final approval for all decisions and actions
shall come from the Office of Regional Director.

The RPMT shall;

a. Prepare the Design Standards and Specifications with an initial
conceptual design in accordance with the DSWD Centers policies,
existing codes and standards, the culture of DSWD and the conditions
and design criteria enumerated in this TOR.

b. Provide legal documents on the ownership, usufruct and lease contract
of the property and other related documents for building permit
purposes.

c. Coordinate with the Design and Build Contractor.

d. Assist in the coordination of the Design and Build Contractor with
various utility agencies during the design and construction phase of the
project.

e. Conduct regular coordination meeting between the Design and Build
Contractor and the end-user to facilitate the implementation of the
project.

THE DESIGN AND BUILD CONTRACTOR’S GENERAL
RESPONSIBILITY

a. The Design and Build Contractor shall certify that he has, at his own
expense, inspected and examined the proposed locations of the project,
its surroundings and existing infrastructure and facilities related to the
execution of the work and has obtained all the pieces of information that
are considered necessary for the proper execution of the work covered
under these TOR.

b. The Design and Build Contractor shall ensure that all works at the stage
of design, construction and restoration of affected areas, testing and
commissioning of all equipment and machineries installed shall be
carried out efficiently and effectively.

c. The Design and Build Contractor shall provide DSWD the complete
reports, engineering investigations, such as technical analysis, maps
and details regarding the existing conditions and proposed
improvements within the center’s premises.

d. The Design and Build Contractor shall consider the institutional
calendar and critical dates and occasions and events with the DSWD
and RRCY in order to align his work schedule with critical agency’s
activities in order to avoid the disruption of such activities due to
construction activities such as interruptions on power or water lines, and
conflict on use of spaces and access and open areas.



VI.

e. The Design and Build Contractors shall inform the RPMT of Critical
Times during construction, especially in cases where the normal course
of the activity in the RRCY shall be affected.

f.  The Design and Build Contractor shall be PCAB accredited and shall
have a safety and Health Program approved by the Department of Labor
and Employment (DOLE) and designed specifically for construction
projects of DSWD.

g. The Design and Build Contractor has sole and full responsibility and
accountability for any accidents or incidents that may result to loss of
life and damage to property in the course of project execution. The
Design and Build Contractor is required to install warning and safety
devices, signage and barriers for the safety of general public and clients.
The Contractors provide appropriate and approved personal protective
equipment for their workers and personnel as well as for the visitors,
inspectors of the project.

h. The Design and Build Contractor shall be professionally liable for the
design and shall submit a signed and sealed copy of approved
construction documents to form part of the contract documents.

i. Only the plans approved by the RPMT shall be signed and sealed by
the Design and Build Contractor, and thereafter shall be the plans used
for construction.

j-  All works designed and constructed should be guaranteed to be
seamlessly fit into the overall system of the DSWD Field Office XIi
RRCY.

Other Provisions
A. SPACE AND DESIGN REQUIREMENTS

The TWG of Regional Project Management Team (RPMT) came up with
the Conceptual Design (attached herewith as annex “A”) of the proposed
Construction of 2-Storey Multipurpose Building Design and Build Contract.
Wherein this conceptual designs shall serve as the take-off reference of the
DESIGN and BUILD CONTRACT.

The DESIGN and BUILD CONTRACT aims to optimize DSWD resources
and to enhance and improve the existing conceptual design by considering
value engineering of the existing cost estimates, quantification and
specifications of the initial plan.

The existing Conceptual Design part of this TOR that were initially consulted
with, and agreed upon with the end users and duly approved by the DSWD
FO Xl shall be the general reference of the DESIGN and BUILD
CONTRACT. Should the winning bidder recommend to revise, alter or
change the initial design, consultation and approval with the end users and
the RPMT shall be deemed necessary prior to finalization of all technical
Documents.

B. PROJECTED SUBMITTALS DURING THE PROJECT



The following submittals and accomplished documents shall be duly
completed and turned-over by the Design and Build Contractor for the
project in hard copies and Electronic Copies.

1. For the Design Phase

a.

Complete Detailed Construction Plans (Signed and Sealed by
Professional Engineers/Designers) that include Architectural,
Structural, Civil, Electrical, Mechanical, Plumbing and Sanitary, Fire
Protection, Electronics, Communication & IT plans-12 sets hard blue
print in A3 size sheets including one (1) set Original Copy.
Technical Specifications (7 sets printed in A4 sheets)

Detailed Estimate (3 sets in a4 sheets) with summary sheet
indicating brand and the unit price of construction materials, labor
rates, testing, safety requirements, equipment rentals,
contingencies and miscellaneous.

Bill of Quantities (3 sets in A4 sheets)

Engineering Investigations, Site Survey, Topographic Survey,
Survey of existing trees, and site investigations including all other
pertinent data related to the conditions of the project site.
Documents required for the securing of Building Permit

Drawings and reports that RPMT may require for the periodic update
concerning the status of the design phase.

2. For the Construction Phase.

a.

©ooo

As-built  plan (Signed and Sealed by Professional
Engineers/Designers) that include Architectural, Structural, Civil,
Electrical, Mechanical, Plumbing and Sanitary, Fire Protection,
Electronics, Communication & IT plans-12 sets hard blue printin 20”
x 30” sheets including one (1) set Original Copy.

All necessary permits and Clearances.

Shop Drawings

PERT-CPM, S-CURVE and others required schedules by RPMT
All Test Results basing on the minimum testing requirements
prepared by DBC’s Materials Engineer.

Guarantees, warrantees and other certificates

Fire and Life Safety Assessment Report 2 and 3 (FALAR 2&3)
Certificate of Occupancy

All other necessary documents to be required by RPMT

C. CODES AND STANDARDS

The project shall be designed, engineered, installed, tested, commissioned
and handed over in conformity with the Administrative Order 15 Series of

2012 -

Entitled Revised Standards and Residential Care Facilities and with

the latest edition of the National Building Code of the Philippines, the
National Structural Code of the Philippines, the Philippine Electrical Code,
Philippine Mechanical Code, the National Plumbing Code of the Philippines,
the National Fire Code of the Philippines and all other local Ordinances and
relevant codes and standards.



D.

a.

INSTALLATION AND WORKMANSHIP

Personnel of the Design and Build Contractor should be specialist and
highly skilled in their respective trades, performing all labor according
to first-class standards. A full time Project Engineer/Architect and
Construction Safety Officer shall be assigned by the Design and Build
Contractor at the Job site for the entire duration of the Project.

The Design and Build contractor is responsible for its own utilities such
as water communication and electricity in the execution of the contract.
Tapping for utilities such shall be coordinated with their respective
utilities / service provider / companies, and all works involved, including
access to utilities tapping point, excavation, removal of obstruction,
concrete braking, backfilling and restoration of affected areas shall be
coordinated and included in the scope of works cost of the project.

Any errors, omissions, inconsistencies inadequacies or failure of the
Design and Build Contractor that do not comply with the requirements
shall be rectified, resubmitted and reviewed at the Contractor’s cost. If
the Design and Build Contractor wishes to modify any design or
documents which has been previously submitted, reviewed and
approved. The Design and Build Contractor shall shoulder the cost of
such changes.

MATERIALS

All materials and equipment shall be the standard products of the
manufacturers engage in the production of such materials and
equipment and shall be the manufacturer’s latest standard design.
The materials and workmanship supplied shall be of the best grade
and constructed and/or installed in a practical and first class manner.
It will be complete in operation, nothing being omitted in the way of
labor and materials required and it will be delivered and turned over in
a good condition, complete and perfect in every aspect.

All materials shall be in conformance with the latest standard and with
inspection and approval from RPMT.

VII. Contract Duration and Schedule

The Design and Build Contractor shall propose the most reasonable time
schedule for the completion of the project. It is expected that this period will
not exceed 210 calendar days (seven (7) months) from the date of issuance
of the notice to proceed (NTP).

Particulars Time Frame Expected Date
Design Thirty (30) Calendar Days September 23, 2023 to October
Preparation 23, 2023
Construction One Hundred Eighty (180) October 23, 2023 to April 20, 2024
Calendar Days




TOTAL | Two Hundred Ten (210) Calendar | September 23, 2022 to April 20,

Days 2024

VIIL.

Terms of Payment

a.

The DSWD XII shall pay the winning Design and Build Contractor
progress payments based on billings and actual works accomplished,
as certified by DSWD XII Inspectorate Team. In no case shall progress
billing be made more than once every thirty (30) calendar days.
Materials or equipment delivered on site but not yet completely installed
shall not be included for payment.

All Progress payments shall be subject to retention of ten percent (10%)
The total retention money shall be released only upon Final Acceptance
of the project. The winning Design and Build Contractor may, however
request for its release prior to Final Acceptance subject to the guidelines
set forth in the R.A. 9184 and its Implementing Rules and Regulations

The Design and Build Contractor may request in writings which must be
submitted to form part of the Contract Documents, for an advance
payment equivalent to fifteen percent (15%) of the total Contract Price.
The advance payment shall be made once the Design and Build
Contractor issues an irrevocable standby letter of credit from a reputable
bank acceptable to the DSWD XII, or GSIS surety bond of equivalent
value. Within fifteen days from the signing of the Contract Agreement to
cover said advance payment.

First payment/billing shall have at least thirty percent (30%)
accomplishments.

The following documents must be submitted to the DSWD XIi
inspectorate team before processing of payments to the Design and
Build Contractor.

Billing Checklist
First Billing

e Letter Request of Contractors/Statement of Account/Invoice
(Contractors Billing)

e Copy of advertisement

e Copy of Abstract of Bid

e Copy of Bidder’'s Bond

e Notice of Award/Acceptance of Bid/Proposal

e Approved Contract

e Approved Project Schedule (PERT-CPM and S-CURVE) and
detailed cost estimates

e Copy of Notice to proceed

e Report of project accomplishment verified and certified by
DSWD engineers and Inspectorate committee.

e Inspection Report

e Copy of Performance Bond

e Certificate of Partial Completion (DWSD issued)

e Affidavit that all labor and materials have been paid.

e DOLE approved Safety and Health Program




e Proof of Installation of updated signboard and applicable
frequency verification as prescribed under the COA Circular
2013-04

IX. Budgetary Requirement and Fund Source

Design and Build Proposal for the Construction of 2-Storey Multipurpose
Building amounting to 12,554,136.00 (Twelve Million Five Hundred Fifty
Four Thousand and One Hundred Thirty Six Pesos) that will be funded from
the Centrally Managed Fund.

DESIGN STANDARDS AND SPECIFICATIONS

The Design and Build Contractor shall adopt the conceptual design made by the
Technical Working Group (TWG) of Regional Project Management Team (RPMT)
DSWD FO XlII and shall observe the following design standards.

A. General Drawing Requirements

a. All drawings shall be computer-drafted. Drawings shall be submitted
both in printed and electronic copies (CAD File and PDF).

b. Keep the same orientation for all plans. The north orientation shall be
indicated in all architectural floor plans. The orientation of the
architectural plans shall be consistent with all engineering plans.

c. Detailed plans shall have a scale not smaller than 1:50 meters.

d. Spot detailed plans, elevations, and sections shall have a scale not
smaller than 1:50 meters.

e. Floor Plans

i. Section line callouts on the floor plans shall be consistent with
the section drawing.

ii. Floor plans shall be indicated with boxed room callout
numbers, including the callout for floor finishes and wall
finishes.

iii. The location of equipment and other fixtures shall be indicated
in the floor plans. This shall be consistent with all technical
plans.

iv. Door callouts shall be with proper tagging, e.g. D-01.

v. Window callouts shall with the proper tagging, e.g. W-01.

f. Elevations and Sections

i. Finish floor lines shall be consistent in all the elevations,
sections and structural plans and details.

ii. All dimensions and finishing materials shall be indicated in all
elevation and section and must be consistent with the
specification.

g. Reflected Ceiling Plans

i. Reflected ceiling plans shall be indicated with boxed room
callout numbers, including the callout for ceiling finishes and
lighting fixtures.

ii. Ceiling height relative and in reference to the finish floor line
shall be indicated in the reflected ceiling plans in each room
with boxed dimensions. This is to ensure that the ceiling
heights of all rooms are established whether or not reflected in
the sections.



The description and location of the fixtures, e.qg. lighting, smoke
detectors, air-condition vents, exhaust fans, in the reflected
ceiling plans shall be consistent with the electrical and
mechanical plans.

h. Doors and Windows

i. Details
i.

Door and window schedules shall indicate the type of door or
window, the number of sets, the location/s of the door or
window, the materials and accessories included and other
special specifications, e.g. color or finish.

Provide a minimum of four (4) bay section for the perimeter
walls and roofing of a scale not smaller than 1: 50 meters for
each major building preferably cut along the area with special
construction design.

Provide spot detail plans, elevations and sections of a scale
not smaller than 1:20 meters for special designs with aesthetic
treatment and ornamentation.

Provide detail plans of a scale not smaller than 1: 50 for all
areas needing tile pattern, e.g. lobby, corridor, entrance walk,
showing the position and pattern of tiles.

Centerline location of plumbing fixtures shall be indicated in
detail plans with lines of reference and its corresponding
dimensions. This is to indicate the exact locations of the
plumbing/sanitary roughing-ins.

B. Architectural Design Parameters
a. Codes and Standards

Vi.
Vii.
Viii.

National Building Code of the Philippines and its Latest and
Amended IRR

RA 9266 or Architecture Law and its Latest and Amended IRR
RA 4226 or Hospital Licensing Act and its Latest and Amended
IRR

BP 344 or Accessibility Law and its Latest and Amended IRR
RA 9514 New Fire Code of the Philippines

Existing Local Codes and Ordinances

Bureau of Product Standards (BPS)

And other Laws and Standards that applies to the projects

b. Building Architectural Works

Floor Plans

1. The structural, sanitary, plumbing, electrical and
mechanical designs are required to refer to the
architectural plans and specifications in case of
discrepancies. If an engineering design will have any
possible conflict or interference on the architectural
design, the latter may be adjusted provided that the
aesthetic value will not be compromised.

2. The architectural and engineering plans shall be
consistent all throughout in terms of dimensions and
locations of columns, beams, walls, roof line, conduits,
ducts, pipes, and fixtures, among others. Column and
beam grid lines shall also be consistent in all the
architectural and engineering plans.



3. Verify and coordinate floor plans with the mechanical,
electrical and sanitary design with regard to the
requirements for mechanical rooms, electrical rooms,
pipe chase, and other engineering requirements.

4. Toilets shall have provisions and fixtures for persons
with disability as required by BP 344. If enough space
allows, toilets specially made and designated for
persons with disability is preferable.

5. Provide Architectural Layout.

1. Layout and work on wall must be aligned, plumb,
leveled, and squared.

2. Tile color, size, and design shall be approved first
before installation.

iii. Floors

1. Floors at the openings of toilets for persons with
disability shall be sloping. Indicate in the plans and
sections.

2. Layout and work on floor tiles must be applied, plumb,
leveled, and squared.

3. Tile color, size, and design shall be approved first
before installation.

iv. Ceiling Works

1. The following room shall have a minimum false ceiling
height of 3 meters and a minimum of 0.50 meters
between false ceiling and bottom of beam.

2. PVC Ceiling Panels with adequate steel framing will be
used on indoor ceilings.

3. Metal Spandrel with adequate metal framing will be
used on Eaves.

4. Cement board 3.5mm with metal furring frames with w-
angle shadowline for ceiling with hangers will be used
on decorative ceiling e.g. lobby area.

v. Doors and Windows

1. Doors shall have provisions for persons with disability
as required by BP 344.

2. All rooms shall have sturdy doors with lever type
handles.

3. Comfort rooms shall have uPVC Doors with louvers and
lever type handles.

4. Fire escape doors shall conform to the requirement of
the Fire Code of the Philippines.

5. Aluminum frames of glass doors and windows shall be
in “analok” frames.

6. Door finish and color shall be approved first before
application.

7. Windows sills shall be slightly sloped outwards to
prevent damage to windows and paint due to water
slippage.

8. All doors of a high-occupancy room shall be double
action swing door and as required by the Fire Code of
the Philippines.



9. For viewing windows should be two-way mirror.
vi. Corridors

1. New corridors shall have a minimum unobstructed width
of at least 1800 mm. This shall be measured clear from
the surface of the finished wall and not on-center of the
rough CHB wall.

2. Corridors and exit doors shall conform to the
requirements of the Fire Code of the Philippines.

vii. Fixtures and Accessories

1. Three-way electrical light switches shall be provided at
both ends of a long corridor.

2. Electrical light switches shall be located by the handle
side of the door.

3. Electrical switches and outlets shall be installed plumb
and level and approved first before installation.

viii. Painting

1. Painted ceiling shall be in antibacterial paint finish.

2. Painted interior wall shall be at least in semi-gloss paint
finish for ordinary rooms unless specified to a higher
type of paint.

3. Painted exterior wall shall at least have waterproofing
compound before applying moisture-resistant/water-
repellant paint finish, textured or smooth, unless
otherwise specified.

4. Paint color and shade shall be approved first before
application.

ix. Roofing Works

1. 0.7mm Pre-painted G.l Roofing Sheet with purlins
spaced properly to fit the length of roofing sheets to be
used such that the centerline of the purlins at end laps
are 150 mm from the bottom line of end laps and
intermediate purlins are place equidistantly.

2. Inclusion of Downspouts and complete Roofing
Accessories

X. Furnitures
1. PWD Quarters
a. 1-Bed appropriate for PWD
b. 1 - Cabinet for PWD
2. Livelihood Training Area
a. 12 - Long table that can accommodate 5

persons
b. 61— Chairs

c. 1 - Whiteboard
d. 1-Desk

3. Interview Room

a. 1 - Conference Table with chairs good for 8

persons

b. 2 - Upholstered Bench good for 2 persons
4. Staff Quarters (Male)

a. 1 - Cabinet/Shelves

b. 3-Beds
5. Staff Quarters (Female)



Xi.

Xii.

a. 1 - Cabinet/Shelves
b. 3-Beds
Site Development
1. Storm Drainage with Grated Canals
2. Provision of Accessibility Law if necessary

Summary of Materials

1. Materials to be used shall be anti-rust, fire-resistant,
non-toxic, moisture-resistant and termite- resistant, e.g.
fiber cement board, light-gauge steel frame.

2. Wet areas, e.qg. toilets, and kitchen shall use non-
skid/non-slip vitrified ceramic floor tiles.

3. Heavy traffic areas, e.g. lobby, and corridor shall use
non—skid granolithic or granite floor tiles or a higher
type of floor material.

4. Ramps and stairs shall use non-skid/non-slip floor tiles,
materials as specified.

5. Metal spandrel will be used on outdoor ceilings while
PVC ceilings and Cement board will be used on indoor
ceilings.

6. Cement board of 3.5mm with metal furring frames; full
threaded support with shadowline and hangers.
Provide mesh tape on jointing of cement boards.

8. 8mm diameter metal rod hangers with adjustable clips,
and not galvanized iron wires, shall be used to support
and suspend metal frames.

~

C. Structural/ Civil Works Design Parameters
a. Codes and Standards.

Vi.
Vii.
Viii.

National Structural Code of the Philippines (NSCP) 2015,
Volume 1

National Building Code of the Philippines

Accessibility Law

Local Codes and Ordinances

American Concrete Institute (ACI)

American Society for Testing Materials (ASTM)
American Welding Society (AWS)

American Institute of Steel Construction (AISC)

b. Structural Design Criteria

The site shall be soil investigated to determine the actual soil
bearing capacity.

Provision for two storey foundation, column and beams.

In summary, site suitability, conformity with structural code,
shape and form subject to structural evaluation and monitoring
shall be in effect.

D. Sanitary/ Plumbing Design Parameters
a. Codes and Standards

i.
ii.
iii.
iv.
V.

National Building Code of the Philippines

Fire Code of the Philippines

National Plumbing Code of the Philippines (NPCP)
Sanitation Code of the Philippines

Existing Local Codes and Ordinances



Vi.
Vii.
Viii.

National Water Resources Board (NWRB)
National Plumbers Association of the Philippines (NAMPAP)
Philippine Society of Sanitary Engineers, Inc (PSSE)

b. Building Facilities Sanitary/ Plumbing System

iv.

Provide complete Water System
With Complete pipes and fittings and necessary accessories.
Provide necessary catch basin, storm drainage with grated
canals, and grease trap.
Summary of Materials
1. Cold Waterline pipes; for buildings, Polypropylene
Pn16/Pn20 Fusion Weld Pipes including Trims and
Fittings (BPS Certified)
2. Plumbing Fixtures including Trims, Fittings and
accessories; (BPS Certified)
a. Water Closet — Tank Button — Type Flush
i. Water Closet
b. Lavatory — (Pedestal/Counter Type) / semi-
pedestal with faucet.
c. Faucet — Lever type handles

E. Mechanical Works Design Parameters
a. Codes and Standards

i.
il
iii.
iv.
V.
Vi.
Vii.
Viii.
iX.
X.

National Building Code of the Philippines

New Fire Code of the Philippines

Mechanical Engineering Code of the Philippines (ME Code)
Existing Local Government Codes and Ordinances

Bureau of Product Standards (BPS)

Philippine National Standard (PNS)

Underwriters Laboratory (UL) and Factory Mutual (FM)
International Electro technical Commission (IEC) 1988
National Fire Protection Association (NFPA)

Americal Society of Heating, Refrigeration and Air Conditioning
Engineers (ASHRAE)

b. Ventilation and Air Conditioning System

The Ventilation And Air Conditioning System shall be
composed of complete plans and drawings of the following:

1. General Notes, Legends and Symbols including
Schematic Diagram of the Ventilation and Air
Conditioning System.

2. Floor Layout of the Ventilation and Air Conditioning
System indicating the capacity and location of the air
conditioners and fans.

3. Duct layout indicating duct sizes, route and location of
the exhaust.

4. Refrigerant piping layout indicating pipe sizes, location
of valves, hangers and sway braces.

5. Equipment Schedule and Details drawings of Air
Conditioners and Ventilating System.

a. Centralized air conditioning and Ventilation will
be used only if feasible.

b. Ceiling exhaust fans shall be provided in all
toilets.

c. Fire Protection



Fire Detection Alarm System

F. Electrical Design Parameters
a. Codes and Standards

Latest Edition of Philippine Electrical Code
National Electrical Code
New Fire Code of the Philippines

iv. National Building Code of the Philippines and Its New IRR
v. Existing Local Codes and Ordinances

vi. Bureau of Product Standards (BPS)

vii. Underwriters Laboratory (UL)

viii. National Fire Protection Association

ix. International Electro-Mechanical Commission (IEC)
X. lllumination Engineering Society (IES)

xi. National Electrical Manufacturer’'s Association (NEMA)

b. Site Works.

Based on the proposed project plan, complete Electrical Layout
shall be provided with the following:

1. Panel Board Layout

2. Electrical Devices

3. Service Conductors and Conduit Layout

4. Grounding System

¢. Building Facilities Electrical System

Vi.

Lighting System. Provide and install adequate normal branch
circuits for Lighting System to all areas using the standard
Lighting Design Analysis. Utilize the standard Illumination
requirements per area of concern using the preferred particular
type of luminaires.
Power System. Provide and install adequate normal branch
circuits for the Power System.
Standby/Emergency System. Provide and install adequate
equipment, life safety and critical emergency branch circuits for
lighting and utilization equipment connected to the alternate
power source, to include that of a solar panel. Tapping point
shall be within the perimeter of the project.
Auxiliary System. Provide and install the following Auxiliary
System for the whole building.
1. Fire Detection and Alarm System
2. CCTV connected to admin building.
Provide Details of the following:
1. Lightning Fixtures/ Luminaires
2. Panelboard and Circuit Breakers
3. Electric Equipment
4. Power and Telephone Handholes (as may be required)
Summary of Materials
1. General Lighting Luminares: Fixtures type shall be as
indicated on the Lighting Layout Plan.
a. LED Panel Luminaire in general areas
b. LED lights on children’s room should be
dimmable.
c. Other Special Lighting requirements shall be as
approved by the implementing agency.



2. Wiring Devices: Wiring devices shall be non-automatic
control devices, the contact is guaranteed by the
pressure of the special spiral springs.

a. Switches shall be of 15A, 250V or 300V except
as otherwise noted and approved. Terminals
shall be screw-type or quick-connected type.

b. General use receptacle shall be 15A, 240V
grounding type unless otherwise indicated on
the drawings.

3. Panel boards and Circuit Breakers: The Panel board
and Circuit Breakers shall be equipped with moulded-
case circuit breakers and shall be the type as indicated
in the panel board schedule and details.

a. Provide moulded-case circuit breakers of frame,
trip rating and interrupting capacity as shown on
the drawings. The circuit breakers shall be quick
break, trip-indicating and shall have common trip
on all multiple breakers with internal trip
mechanism.

b. All current-carrying parts of the panel boards
shall be plated. Provide solid neutral (S/N)
assembly when required. The assembly shall be
isolated from the enclosure.

c. Provide at least 4 spares for circuit breakers.

4. Electrical Conduits, Boxes and Fittings: All conduits,
boxes and fittings shall be standard rigid steel, zinc
coated or galvanized.

a. Rigid Steel Conduits (RSC)

b. Rigid Metal Conduits (RMC)

c. Intermediate Metal Conduits (IMC)

d. Electrical Metallic Tubing (EMT)

e. Unplasticized Polyvinyl Chloride (uPVC) if
required shall be scheduled 40.

5. Conductors: Wires and cables shall be of the approved
type and unless specified or indicated otherwise.

a. The conductors used in the wiring system shall
be of soft-annealed copper having a conductivity
of not less than 98% of that of pure copper and
insulated.

b. All conduits of convenience outlets and wire
ways for lighting branch circuit homeruns shall
be wired with a minimum of 3.5 mm square in
size.

6. Fire Detection and Alarm System:

a. The Fire Detection and Alarm System shall be
zonal conventional fire detection.

b. Signaling system shall occur by manual pull
station and fire detection shall be by automatic
smoke or heat detector, sprinkler flow switch
and tamper switch



Section VII. Conceptual Design Drawings
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PROJECT TITLE: CONSTRUCTION OF 2-STOREY MULTIPURPOSE BUILDING DESIGN

AND BUILD CONTRACT SCHEME

ENTITY: DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT, FIELD OFFICE

X1l
PROGRAM OF WORKS
ITEM | DESCRIPTION | INCLUSIONS | QTY | UNIT | UNIT TOTAL
NO. BUT NOT PRICE PRICE
LIMITED TO
1.0 Detailed 1 LOT | 496,800.00 | 496,800.00
Engineering
Design
2.0 Construction of | Mobi/Demobi, | 460 | Sq.m | 18,000.00 | 8,280,000.00
2-Storey Temp
Multipurpose Facility,
Building Project
Billboard,
Safety and
Health,
Project
Supervision,
Permits,
Construction
of 2-Storey
Multipurpose
Bldg, etc.
3.0 Furniture, Air- 1 LOT | 788,256.00 | 788,256.00
Machineries, conditioning
and units, Bed,
Equipments Office
Furnitures,
etc.
TOTAL DIRECT COST 9,565,056.00
A Overhead, Contingencies, Miscellaneous (15% of Direct | 1,434,758.40
Cost)
B Contractor’s Profit (10% of Direct Cost) 956,505.60
C Value Added Tax (5% of Direct Cost, OCM and CP) 597,816.00
TOTAL PROJECT COST | 12,554,136.00
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Section VIII. Bill of Quantities

Name of Project:

Construction of 2-
Storey Multipurpose
Building Design and

Build Contract

Location:

RRCY Compound, Brgy.
Bukay Pait, Tantangan South
Cotabato

Total Project Cost:

PHP
12,554,136.00

Project Duration:

210 calendar days

Source of Fund:

CAPITAL OUTLAY
(CRCF FUND)

Mode of Procurement:

COMPETITIVE PUBLIC
BIDDING

Date:

Source of Manpower:

OUTSOURCE

Item
No.

Item Description

Quantity

Unit

Cost

Material

Unit
Cost

Labor Amount

Cost

DESIGN PHASE

1 *DETAILED ARCHITECTURAL AND ENGINEERING DESIGN SERVICES

1.1

Sevices for
Detailed
Architectural
and
Engineering
Design,
Complete
discipline
with Signed
& Sealed
Detailed
Engineering
Design Plans
for Securing
Permits,
Structural
Analysis
Signed &
Sealed by
Structural
Engineer
and other
analysis
needed for
this project

1.00

lot

B CONSTRUCTION PHASE

1 GENERAL REQUIREMENTS

1.1

Mobilization

1.00 | lot

1.2

Temporary
Facilities

1.00 | lot
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Occupational

1.3 Safety and 1.00 | lot
Health
1.4 Material Testing 1.00 | lot
15 Demobilization 1.00 | lot
Project
1.6 Billboard 1.00 | lot
Processing of
Building Permit,
Gov't
Clearances,
Occupancy
Permit, and
other necessary
17 requirements 1.00 | lot
including its
fees,
Preparation of
Ground
Breaking &
Inauguration
Ceremonies
*SITE DEVELOPMENT WORKS
2.1 Structure 1.00 | Ls
Excavation
2.2 Embankment 1.00 | lot
Gravel
2.3 Beddings 1.00 | lot
2.4 Drainage 1.00 | lot
System
25 Soil Testing 1.00 | lot
2.6 Soil Poisoning 1.00 | lot
*STRUCTRAL WORKS
31 Reinforced 100 | ot
Concrete
*ROOFING WORKS
Fabrication and
Installation of
41 Structural Steel 1.00 | lot
and Roofing
*ARCHITECTURAL WORKS
5.1 Masonry Works 1.00 | lot
Doors and
5.2 Jambs with 1.00 | lot
Complete
Accessories
5.3 Windows 1.00 | lot
5.4 Floor Finishes 1.00 | lot
55 Steel Railings 1.00 | lot
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55 Ceiling Works 1.00 | lot
5.6 Water Proofing 1.00 | lot
6 *SANITARY/ PLUMBING WORKS
6.1 Water Lines 1.00 | lot
6.2 Sewer Lines 1.00 | lot
Sanitary/
6.3 Plumbing 1.00 | lot
Fixture
Storm Drainage
6.4 and Down 1.00 | lot
Spout
7 *MECHANICAL WORKS
Fire Detection
7.2 Alarm System 1.00 | lot
Ventilation and
7.3 Air Conditioning 1.00 | lot
System
8 *ELECTRICAL WORKS
Electrical
8.1 Conduits Works 1.00 | lot
Wires and
82 Wiring Devices 1.00 | lot
8.3 Panelboards 1.00 | lot
Lighting
8.4 Fixtures 1.00 | lot
9 *PAINTING WORKS
9.1 Masonry 1.00 | lot
Painting
9.2 Metal Painting 1.00 | lot
9.3 Wood Painting 1.00 | lot
10 *ELECTRONICS AND COMMUNICATION WORKS
Supply and
10.1 Installation of 1.00 | lot
CCTV
Data Network
10.2 Cabling System 1.00 | lot
11

*FIXTURES AND FURNITURES
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111

Supply and
Installation of
Office System
and Furnitures
and Fixtures
needed on
PWD and Staff
Quarters,
Livelihood
Training Room,
and Interview
Room.

1.00 | lot

See attached Conceptual Plan and Design Standards and Specifications for more information

A Total Direct Cost (Material,
Labor and Equipment)
B Overhead, Contingencies &

Miscellaneous Expenses

Contractor's Profit

Value Added Tax (5% of
A+B+C)

TOTAL PROJECT COST

12,554,136.00

Submitted by:

Date:

Name and Signature of bidder’s Representative

Position

Company Name
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be
subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of
Calamity or other similar issuances that shall allow the use of alternate documents in lieu
of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist to
ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section
30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O | (& Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

O | (b) Statement of the prospective bidder of all its ongoing government and private

contracts, including contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid; and

O | (c)  Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the

contract to be bid, except under conditions provided under the rules; and

O | (d)  Special PCAB License in case of Joint Ventures and registration for the type and cost

of the contract to be bid; and

O | (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a

certification issued by the Insurance Commission or original copy of Notarized Bid
Securing Declaration; and
(f) Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

O b.  List of contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data;

O c. List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor
for the duration of the project, as the case may be; and

O | (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original

Notarized Secretary’s Certificate in case of a corporation, partnership, or
cooperative; or Original Special Power of Attorney of all members of the joint
venture giving full power and authority to its officer to sign the OSS and do acts to
represent the Bidder.

Financial Documents

O ‘ (h)  The prospective bidder’s computation of Net Financial Contracting Capacity (NFCC).

Class “B” Documents

(i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No.
4566 and its IRR in case the joint venture is already in existence or
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duly notarized statements from all the potential joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance that the
bid is successful.

ADDITIONAL DOCUMENTARY REQUIREMENTS PER ANNEX G:

O Preliminary Conceptual Design Plans in accordance with the
degree of details specified by the procuring entity

O Design and Construction Method

O Value Engineering Analysis of Design and Construction Method

Il. FINANCIAL COMPONENT ENVELOPE

O |(j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O |(k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet indicating the¢
unit prices of construction materials, labor rates, and equipment rentals used ir
coming up with the Bid; and

O |(m) Cash Flow by Quarter.

65



Republic of the Philippines

Government Procurement Policy Board




