
 

  



 

Preface   

   

   

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

controlled corporations, government financial institutions, state universities and colleges, local 

government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.    

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting.   

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder.   

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.    

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents:   

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project.   

b. Specific details, such as the “name of the Procuring Entity” and “address for bid 

submission,” should be furnished in the Instructions to Bidders, Bid Data Sheet, 

and Special Conditions of Contract.  The final documents should contain neither 

blank spaces nor options.   

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 



 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.    

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue.    

e. Modifications for specific Procurement Project details should be provided in the  

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively.   

f. For guidelines on the use of Bidding Forms and the procurement of Foreign- 

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.     
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Glossary of  Terms, Abbreviations, and 

Acronyms   
   

ABC – Approved Budget for the Contract.     

ARCC – Allowable  Range of Contract Cost.   

BAC – Bids and Awards Committee.   

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c])   

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d])   

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) BIR – Bureau of Internal Revenue.   

BSP – Bangko Sentral ng Pilipinas.    

CDA – Cooperative Development Authority.   

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i])   

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein.   

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring  

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant.   

CPI – Consumer Price Index.   
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DOLE – Department of Labor and Employment.   DTI 

– Department of Trade and Industry.   

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]).   

GFI – Government Financial Institution.     

GOCC – Government-owned and/or –controlled corporation.   

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring  

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r])   

GOP – Government of the Philippines.   

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])   

LGUs – Local Government Units.    

NFCC – Net Financial Contracting Capacity.   

NGA – National Government Agency.   

PCAB – Philippine Contractors Accreditation Board.   

PhilGEPS - Philippine Government Electronic Procurement System.    

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019)   
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PSA – Philippine Statistics Authority.    

SEC – Securities and Exchange Commission.  SLCC 

– Single Largest Completed Contract.   

UN – United Nations.   
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Section I. Invitation to Bid  

   

Notes on the Invitation to Bid   
   

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184.   

   

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following:   

   

a. The date of availability of the Bidding Documents, which shall be from the time the   IB 

is first advertised/posted until the deadline for the submission and receipt of bids. 

b.  The place where the Bidding Documents may be acquired or the website where it may 

be downloaded;   

   

c. The deadline for the submission and receipt of bids; and   

   

d. Any important bid evaluation criteria.   

   

e. The IB should be incorporated into the Bidding Documents. The information contained 

in the IB must conform to the Bidding Documents and in particular to the relevant 

information in the Bid Data Sheet.  
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Invitation to Bid for Design-Build Scheme for the   

Procurement of Rehabilitation of Electrical and FDAS of  

RRCY Dormitory Building, Storage Building, Covered  

Court and Admin Building  

   

1. The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD  

OFFICE XII, through the GENERAL APPROPRIATIONS ACT FY 2023 intends to 

apply the sum of TWO MILLION SEVEN HUNDRED THOUSAND PESOS ONLY 

(Php 2,700,000.00) being the Approved Budget for the Contract (ABC) to payments 

under the contract for Procurement of Design-Build Scheme for the Rehabilitation of 

Electrical and FDAS of RRCY Dormitory Building, Storage Building, Covered Court 

and Admin Building under Project Identification Number DSWD12-2023-RRCY-019. 

Bids received in excess of the ABC shall be automatically rejected at bid opening.   

   

2. The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD   

OFFICE XII now invites bids for the above Procurement Project.  Completion of the   

Works is required 120 CALENDAR DAYS UPON RECEIPT OF PURCHASE   

ORDER.  Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, in 

Section II (Instructions to Bidders).   

   

3. The eligibility of Design and Build Contractors shall be based on provisions of Annex 

‘G’, IRR / R.A. No. 9184, including Legal, Technical and Financial requirements. In 

the technical requirements, the Design and Build Contractor [ as in solo or in joint 

venture/ consortia] should be able to comply with the experience requirement under the 

IRR/ R.A. No. 9184, where one (1) of the parties [ in a joint venture/ consortia] should 

have completed at least one (1) similar project, over the last five (5) years from the date 

of Bid submission, both in design and build, with at least 50% of the cost of the ABC 

of the project. The joint venture/ consortia Contractor must also submit Class ‘A’ and 

Class ‘B’ Documents.   

   

4. Bidding will be conducted through open competitive bidding procedures using 

nondiscretionary “pass/fail” criterion as specified in the 2016 revised Implementing 

Rules and Regulations (IRR) of Republic Act (RA) No. 9184.    

   

5. Interested bidders may obtain further information from DEPARTMENT OF SOCIAL 

WELFARE AND DEVELOPMENT FIELD OFFICE XII – Bids and Awards 

Committee Secretariat Office and inspect the Bidding Documents at the address given 

below from 8:00a.m. to 5:00 p.m..   

   

6. A complete set of Bidding Documents may be acquired by interested bidders on 

September 5, 2023 to September 25, 2023, 4:30 p.m. from given address and website/s 

below and upon payment of the applicable fee for the Bidding Documents, pursuant to  
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the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos Only 

(Php 5,000.00).The Procuring Entity shall allow the bidder to present its proof of 

payment for the fees in person, by facsimile, or through electronic means.    

   

7. In accordance with provisions of Annex ‘G’ IRR/ R.A. No. 9184, Bidders shall submit 

Bids in two [2] separate sealed envelopes. The first envelope [Technical Proposal] shall 

contain all the required Class A documents for the infrastructure projects and additional 

documents specified in the Bid Data Sheets and Bid Forms of the Bidding Documents. 

The second envelope [Financial Proposal] shall contain all the required documents for 

infrastructure specified in the Bid Data Sheets and Bid Forms.   

   

8. The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD   

OFFICE XII will hold a Pre-Bid Conference1 on September 13, 2023, 1:30 p.m. at 

DSWD Field Office 12, Regional Center, Brgy. Carpenter Hill, Koronadal City, 

which shall be open to prospective bidders.    

   

9. Bids must be duly received by the BAC Secretariat through (i) manual submission at 

the office address as indicated below on or before September 25, 2023, 5:00 p.m. Late 

bids shall not be accepted.   

   

10. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.    

   

11. Bid opening and evaluation shall be on September 26, 2023, 1:30 p.m. at the given 

address below.  Bids will be opened in the presence of the bidders’ representatives who 

choose to attend the activity.     

   

12. Prospective bidders are hereby reminded, as follows:   

   

a. Bidding documents for Eligibility and Financial Envelopes shall comprise the 

following:   

   

i. The first envelope shall contain the eligibility and technical documents of 

the Bid as specified in Section VIII (Checklist of Technical and 

Financial Documents).    

*One (1) mother Envelope for Technical Component Documents, 

composed of three (3) sub envelopes for (ORIGINAL, COPY 1, and 

COPY   

2).   

   

ii. The second bid envelope shall contain the financial documents for the Bid 

as specified in Section VIII (Checklist of Technical and Financial 

Documents).   

                                                             

1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.    
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*One (1) mother Envelope for Financial Component Documents, 

composed of three (3) sub envelopes for (ORIGINAL, COPY 1, and 

COPY 2).   

   

13. The DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD   

OFFICE XII reserves the right to reject any and all bids, declare a failure of bidding, 

or not award the contract at any time prior to contract award in accordance with Sections 

35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.  

9184, without thereby incurring any liability to the affected bidder or bidders.    

   

14. For further information, please refer to:   

   

DSWD 12 – BAC Secretariat Head   

Administrative Division – Procurement Section   

DSWD Field Office 12, Regional Center, Brgy. Carpenter Hill, Koronadal City, 9506 

procurement.fo12@dswd.gov.ph   

   

15. You may visit the following websites:   

   

For downloading of Bidding Documents:   

https://fo12.dswd.gov.ph/bid-bulletin/  

https://www.philgeps.gov.ph   

    

   

September 05, 2023   

   

________________________________   

                  JACKIYA A. LAO   

                                                           Bids and Awards Committee, Chairperson 

https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://fo12.dswd.gov.ph/bid-bulletin/
https://www.philgeps.gov.ph/
https://www.philgeps.gov.ph/
https://www.philgeps.gov.ph/
https://www.philgeps.gov.ph/
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Section II. Instructions to Bidders  
   

   

Notes on the Instructions to Bidders    
   

This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract.   
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1.   Scope of Bid   
   

  The Procuring Entity,  DEPARTMENT  OF  SOCIAL  WELFARE  AND   

DEVELOPMENT FIELD OFFICE XII invites Bids for the Procurement of  

Design Build Scheme for the Rehabilitation of Electrical and FDAS of RRCY 

Dormitory Building, Storage Building, Covered Court and Admin Building, with 

Project Identification Number DSWD12-2023-RRCY-019.   

   

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications).   

   

2.   Funding Information   
   

2.1. The GOP through the source of funding as indicated below for 2023 Approved GAA 

in the amount of TWO MILLION SEVEN HUNDRED THOUSAND  

PESOS ONLY  (Php 2,700,000.00).   

   

  2.2.   The source of funding is:   

   

a. NGA, the General Appropriations Act or Special Appropriations.   

   

3.   Bidding Requirements   
   

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.     

   

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin.   

   

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; (c) 

transportation facilities; (c) nature and condition of the terrain, geological conditions at 

the site communication facilities, requirements, location and availability of construction 

aggregates and other materials, labor, water, electric power and access roads; and (d) 

other factors that may affect the cost, duration and execution or implementation of the 
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contract, project, or work and examine all instructions, forms, terms, and project 

requirements in the Bidding Documents.   

   

4.   Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices   
   

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project.   

   

5.   Eligible Bidders    
   

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 

be evaluated.   

   

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.     

   

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS.   

   

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for this 

purpose.   

   

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.     

    

6.   Origin of Associated Goods    
   

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN.   
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7.   Subcontracts   
   

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.    

   

      The Procuring Entity has prescribed that:   

a. Subcontracting is not allowed.   

   

8.   Pre-Bid Conference   
The Procuring Entity will hold a pre-bid conference for this Project on the specified date 

and time and either at its physical address as indicated in paragraph 6 of the IB.   

   

9.   Clarification and Amendment of Bidding Documents   
   

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the Procuring 

Entity, either at its given address or through electronic mail indicated in the IB, on/or 

before September 15, 2023 or at least ten (10) calendar days before the deadline 

set for the submission and receipt of Bids.     

   

10.  Documents Comprising  the  Bid:  Eligibility  and  Technical   

Components    
   

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial   

Documents.    

   

10.2. If the eligibility requirements or statements, the bids, and all other documents for 

submission to the BAC are in foreign language other than English, it must be 

accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid.   
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10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS.   

   

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS.   

   

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS.   

   

11.  Documents Comprising the Bid: Financial Component   
   

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents.   

   

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be   

accepted.   

   

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided 

the conditions are met under Section 31.2 of the 2016 revised IRR of RA No.  

9184.   

   

12.  Alternative Bids   
   

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted.   

   

13.  Bid Prices   
   

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 
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and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.     

   

14.  Bid and Payment Currencies   
  

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid evaluation, 

Bids denominated in foreign currencies shall be converted to Philippine 

currency based on the exchange rate as published in the BSP reference rate 

bulletin on the day of the bid opening.   

   

14.2. Payment of the contract price shall be made in:   

   

a. Philippine Pesos.   

   

15.  Bid Security    
   

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS.   

   

15.2. The Bid and bid security shall be valid until January 24, 2024. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive.   

    

16.  Sealing and Marking of Bids   
   

Each Bidder shall submit one copy of the first and second components of its Bid.    

   

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.     

   

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified.   
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17.  Deadline for Submission of Bids   
   

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.    

   

18.  Opening and Preliminary Examination of Bids    
   

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.    

   

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.    

   

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 

revised IRR of RA No. 9184.   

   

19.  Detailed Evaluation and Comparison of Bids    
   

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of 2016 

revised IRR of RA No. 9184.   

   

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.    

   

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder.   

      

20.  Post Qualification    
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Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS.   

    

21.  Signing of the Contract   
  

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS.  



 

Section III. Bid Data Sheet   
   

   

Notes on the Bid Data Sheet (BDS)   

   
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 
detail, information, or requirements included in the ITB found in Section II, which are 
specific to each procurement.   

   

This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB and has to be prepared for each specific 
procurement.   

   
The Procuring Entity should specify in the BDS information and requirements specific to 
the circumstances of the Procuring Entity, the processing of the procurement, and the bid 
evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 
should be checked:   

   

a. Information that specifies and complements provisions of the ITB must be 
incorporated.   

      

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated.   
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Bid Data Sheet   
ITB Clause      

7.1  
  

Subcontracting is not allowed.  
  

10.3  At least PCAB License Category C  

10.4   
   
   

The key personnel must meet the required minimum years of experience set 

below:   

FOR DE 
   

a.  

SIGN PHASE   

Electrical Engineer  
The Electrical Engineer must be a registered Professional Electrical 
Engineer with at least five (5) years’ experience in the design of 
lighting power distribution, communication system (specially 
structured and local area network cabling PABX) Building 
management systems and knowledgeable in the development in 
emergent efficient lighting technologies and energy management.  

 b.   Mechanical Engineer  
The Mechanical Engineer must be a Professional Mechanical 
Engineer with at least five (5) years’ experience in HVAC and Fire 
Protection system and shall preferably be knowledgeable in emergent 
alternative energy-efficient HVAC technologies.  
  
FOR CONSTRUCTION PHASE  

 a.   Project Manager  
The Project Manager shall be a licensed architect or engineer with at 
least five (5) years relevant experience on similar and comparable 
projects. The Project Manager should have a proven record of 
managerial capability through the directing/managing of major civil 
engineering works including projects of a similar magnitude.  

 b.   Electrical Engineer  
The Electrical Engineer must be duly-licensed with at least five (5) 
years of experience in similar comparable projects in the installation 
of lightings, power distribution, communication systems (specially 
structured and local area network cabling PABX) building 
management system.   

  

 

  
c. Mechanical Engineer  
The Mechanical Engineer must be duly-licensed with at least five (5) 
years’ experience in similar and comparable projects in the 
installation of HVAC and fire protection.  

 d.   Foreman  
The foremen must have at least five (5) years’ experience in similar 
and comparable projects and shall preferably be knowledgeable in 
the application of rapid construction technologies.  
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 e.  
Safety Officer  
The safety officer must be an accredited safety practitioner by the 
Department of Labor and Employment. (DOLE) and undergone the 
prescribed 40 hours Construction safety and Health Training (COSH).  

  

 These key personnel listed are required. The Design and Build Contractor 

may, as needed and at its own expense add additional professionals and/or 

support personnel for the optimal performance of all Construction Services as 

stipulated in these Terms of Reference Prospective bidders shall attached 

each individual’s resume and PRC license for the professional staffs.  
  

  

12   Value Engineering: Please refer to the attached Terms of Reference   
   

15.1   The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts:   

a. The amount of not less than Fifty-Four thousand pesos only 

(Php54,000.00) or two percent (2%) of ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit;   

   

b. The amount of not less than One Hundred Thirty-Five Thousand 

pesos only (135,000.00) or five percent (5%) of ABC if bid security 

is in Surety Bond.   

16.1   
Each Bidder shall submit the following in one (1) “mother” envelope duly sealed 
and labeled, containing two (2) sets of envelopes:    

First envelope containing three (3) sets of Eligibility and Technical documents 
duly sealed and marked as Original Copy, Copy One and Copy Two.    

Second envelope containing three (3) sets of Financial Bid documents duly sealed 

and marked as Original Copy, Copy One and Copy Two.   

16.2   All envelopes shall be labeled/marked as follows:    

TO : JACKIYA A. LAO   

CHAIRPERSON    

BIDS AND AWARDS COMMITTEE DSWD-FIELD OFFICE 12    

FROM :_______________________________ (Name of Bidder in Capital   

Letters)    

ADDRESS: _______________________________ (Address of Bidder in 
Capital Letters)    

PROJECT: Procurement of  Design-Build Scheme for the Rehabilitation  of 

Electrical and FDAS of RRCY Dormitory Building, Storage Building, Covered 

Court and Admin Building 
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BID REF NO.: ITB NO. DSWD12-2023-RRCY-019   

ABC : Php2,700,000.00   

 DO NOT OPEN BEFORE:  26 SEPTEMBER 2023; 1:30 P.M.   

  

19.2   Partial bids are not allowed     

20  Within a non-extendible period of five (5) calendar days from receipt by the 
supplier of the Notice of Post Qualification from the BAC that the supplier has 
the Lowest Calculated Bid (LCB) or Single Calculated Bid (SCB), the Supplier 
shall submit and/or present the following requirements for Post Qualification in 
accordance to Section 34 of the 2016 Revised Implementing Rules and 

Regulations (IRR) of RA9184:    

1. Present original copy of the following:    

a. Latest Income Tax Return and Business Tax Return    

b. Latest Value Added Tax (VAT) Return    

Only tax returns filed and taxes paid through the BIR Electronic Filing & 
Payment System (EFPS) shall be accepted.    

a. Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)   

   

b. Valid Registration Certificate from Securities and Exchange Commission 

(SEC) for corporations, or from Department of Trade and Industry (DTI) for 
sole proprietorship, or from Cooperative Development Authority (CDA) for 
cooperatives;    

   

c. Valid Business/Mayor’s permit issued by the city or municipality where the 
principal place of business of the bidder is located;    

   

d. Valid Tax Clearance per EO 398, Series of 2005, as finally reviewed and 
approved by the BIR;    

   

e. Bureau of Internal Revenue (BIR) Registration Certificate.    

   

f. Copy of Contracts or PO’s, Notice of Award (NOA) and Notice to Proceed 

(NTP) for all On-going contracts   

   

g. End-User’s Acceptance, Official Receipt (duplicate or triplicate copy) or Sales 
Invoice with Collection Receipt/s (duplicate or triplicate copy) relative to 
Single Largest Completed Contract   
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h. Company profile and Organizational Chart. Company printed brochure may 
be included.   

   

i. Vicinity Map/Location of the business.   

    

Supplier’s Audited Financial Statements, showing, among others, the 

supplier’s total and current assets and liabilities,  stamped “received” by the 

BIR or its duly accredited and authorized institutions for the preceding 

calendar year which should not earlier than two (2) years from the date of bid 

submission.   

   

k. Other appropriate licenses and permits required by law and stated in the 
Bidding Documents.   

Failure to submit any of the post-qualification requirements on time, or 
a finding against the veracity thereof, shall disqualify the bidder for 
award. Provided in the event that a finding against the veracity of any of 
the documents submitted is made, it shall cause the forfeiture of the bid 
security in accordance with Section 69 of the IRR of RA 9184.   

   

NOTE: FOR POST QUALIFICATION PURPOSES ONLY  
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Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and 

Scurve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling.   



 

Section IV. General Conditions of Contract   
   

   

Notes on the General Conditions of Contract   
   

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties.   

   

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in the 

GCC and Special Conditions of Contract.     

   

Any complementary information, which may be needed, shall be introduced only through the 

Special Conditions of Contract.    
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1.   Scope of Contract   
   

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.    

   

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.     

    

2.   Sectional Completion of Works   
   

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works).   

   

3.   Possession of Site   
   

3.1 The Procuring Entity shall give possession of all or parts of the Site to the Contractor 

based on the schedule of delivery indicated in the SCC, which corresponds to 

the execution of the Works.  If the Contractor suffers delay or incurs cost from 

failure on the part of the Procuring Entity to give possession in accordance with 

the terms of this clause, the Procuring Entity’s Representative shall give the 

Contractor a Contract Time Extension and certify such sum as fair to cover the 

cost incurred, which sum shall be paid by Procuring Entity.   

   

3.2 If possession of a portion is not given by the above date, the Procuring Entity will 

be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184.   

   

4.   The Contractor’s Obligations   
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The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.     

   

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule.   

   

5.   Performance Security   
   

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.    

   

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract.   

    

6.   Site Investigation Reports   
   

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor.   

   

7.   Warranty    
   

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of 

the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, 

subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs.   

   

7.2. The warranty against Structural Defects/Failures, except that occasioned-on force 

majeure, shall cover the period from the date of issuance of the Certificate of 

Final Acceptance by the Procuring Entity.  Specific duration of the warranty is 

found in the SCC.   

   

8.   Liability of the Contractor   
   

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines.   
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If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity.   

9.   Termination for Other Causes   
   

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4.   

   

10.  Dayworks   
   

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the   

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way.   

   

11.  Program of Work   
   

11.1. The Contractor shall submit to the Procuring Entity’s Representative for approval 

the said Program of Work showing the general methods, arrangements, order, 

and timing for all the activities in the Works. The submissions of the Program 

of Work are indicated in the SCC.    

   

11.2. The Contractor shall submit to the Procuring Entity’s Representative for approval 

an updated Program of Work at intervals no longer than the period stated in the 

SCC.  If the Contractor does not submit an updated Program of Work within this 

period, the Procuring Entity’s Representative may withhold the amount stated in 

the SCC from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program of Work has 

been submitted.   

   

12.  Instructions, Inspections and Audits   
   

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required.   

   

13.  Advance Payment   
   

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 
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amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.   

   

14.  Progress Payments   
   

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment.   

   

15.  Operating and Maintenance Manuals   
   

15.1. If required, the Contractor will provide “as built” Drawings and/or operating and 

maintenance manuals as specified in the SCC.   

   

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated 

above, or they do not receive the Procuring Entity’s Representative’s approval, 

the Procuring Entity’s Representative may withhold the amount stated in the 

SCC from payments due to the Contractor.   
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Section V. Special Conditions of Contract   
   

   

Notes on the Special Conditions of Contract   

   

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 
found in Section IV.   

   
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring 
Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 
aspects should be checked:   

   

a. Information that complements provisions of the GCC must be incorporated.   
   

b. Amendments and/or supplements to provisions of the GCC as necessitated by 
the circumstances of the specific purchase, must also be incorporated.   

   

However, no special condition which defeats or negates the general intent and purpose of the 
provisions of the GCC should be incorporated herein.   
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Special Conditions of Contract   
   

GCC Clause      

2       
 Particulars   Time Frame  

 Design Preparation   Thirty (30) Calendar Days    

Construction   One Hundred Eighty (90) Calendar Days   

TOTAL   

   

Two Hundred Ten (120) Calendar Days   

4.1   No further instructions    

6   All Interested Bidders shall conduct Site visit and investigation 

reports and secure a site inspection certification issued by the 

Procuring Entity and be form part of the bidding documents under 

technical component envelope.   

7.2      

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 
dams, tunnels, filtration and treatment plants, sewerage systems, power 
plants, transmission and communication towers, railway system, and 
other similar permanent structures:] Fifteen (15) years.   

10   Dayworks are applicable at the rate shown in the Contractor’s 

original Bid.   

11.1   Please refer to the Terms of Reference for Contractor’s submission of 

Program of Work to the Procuring Entity’s Representative from the 

Receipt of Notice of Award.   

11.2   The amount to be withheld for late submission of an updated Program of 

Work is 1/10 of 1% per day of Contract Cost.   

13   The amount of the advance payment shall not exceed 15% of the total 

contract price and schedule of payment.   

14   Materials and equipment delivered on the site but not completely put in 

place shall NOT be included for payment.    
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15.1   The date by which operating and maintenance manuals are required 

before the issuance of the Occupancy and Permit to Operate  

Certificates.   

   

The date by which “as built” drawings are required during the application 

for Occupancy and Permit to Operate Certificates.   

15.2   The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is 1/10 of 1% per 

day of Contract Cost.   
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Section VI. Specifications   
   

   

TERMS OF REFERENCE   

   

     

 I.  Project Information  

  

a. Title: Rehabilitation of Electrical and FDAS of Dormitory Building,  

Storage Building, Covered Court and Admin Building  

b. Date: July 06, 2023  

c. Location: RRCY Compound, Brgy. Bukay Pait, Tantangan South  

Cotabato  

d. Proponent: RRCY e. Budgetary Requirement:  Php 2,700,000.00  

f. Fund Source: Centrally Managed Fund (CRCF FUND)  

  

 II.  Rationale   

  

The DSWD Field Office XII with The Regional Rehabilitation Center for Youth 

(RRCY) and with the Regional Project Management Team (RPMT) intends to 

rehabilitate the Electrical and Fire Detection Alarm System (FDAS) of Dormitory 

Building, Storage Building, Covered Court and Admin  

Building. The RRCY and the RPMT will address the facility’s outdated equipment, 

improve operational efficiency and ensure compliance with the latest safety 

regulations.    

  

The current manpower of the DSWD XII cannot support the preparation of the 

Detailed Architectural and Engineering Design (DAED) which will be the basis for 

the Rehabilitation of Electrical and Fire Detection Alarm System (FDAS) of 

Dormitory Building, Storage Building, Covered Court and Admin Building. Hence, 

there is a need for a Design and Build Contract Scheme.  

  

In view thereof, the agency uses the Design and Build Scheme procurement for 

this specific project under the conditions stipulated in Section 5.1. of  

ANNEX “G”, GUIDELINES FOR THE PROCUREMENT AND 

IMPLEMENTATION OF CONTRACTS FOR DESIGN AND BUILD 

INFRASTRUCTURE PROJECTS.  

  

 III.  Objectives  
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Generally, this TOR serves as a guidelines and specification for the procurement 

of Rehabilitation of Electrical and FDAS of Dormitory Building, Storage Building, 

Covered Court and Admin Building (Design and Build Contract).  

  

  

 IV.   Design and Build Contract Requirements  

  

The Procurement and Implementation of the project using the DESIGN and BUILD 

Scheme shall be in accordance with the provisions of R.A. 9184 specifically its 

Annex G. Bidding shall be conducted by the DSWD Field Office XII Bids and Award 

Committee (BAC) constituted by to conduct the procurement of the project.   

  

  

A. Eligibility Requirements   

  

1. The eligibility requirements for the Design and Build Infrastructure project 

shall comply with the applicable provisions under Section 23 of IRR of R.A. 

9184 and in accordance to PCAB approved  

Categorization.  

  

2. The prospective bidder shall submit all the required Class “A” and Class “B” 

documents for infrastructure projects and the following:  

  

i. Relevant statement of all completed, on-going, and awarded but 

not yet started design, design and build related contracts, 

curriculum vitae of key  

personnel/staffs, partners or principal officers;  

  

ii. Valid license issued by the Professional Regulations 

Commission (PRC) for design professionals and architects; and  

  

B. Eligibility Criteria  

  

1. The eligibility of design and build contractors shall be based on technical 

and financial requirements. In the technical requirements the design and 

build contractors (as sole or joint venture/consortia) should be able to 

comply with the experience requirements stated in the IRR of R.A. 9184 

where one of the parties in (joint venture /consortia) should have at least 

one similar project both in design and build construction, with at least 50% 

of the cost of the Approved Budget Cost of this Design and Build Contract.  

  

2. The Procuring Entity shall in no case allow any sub-contract agreement 

between the winning bidder and other suppliers.  

  

3. If the bidder has no experience in Design and Build projects on its own, it 

may enter into partnership or joint venture with the design or engineering 

firm for the design scopes of the project provided that bidder shall declare 

their JVA prior bidding.  

  



 

36 

 

4. The relevant provision under Section 23.4.2 of the IRR-A of R.A. 9184 on 

eligibility requirements shall be observed, with the following  

exceptions:  

  

Joint ventures/consortia among Filipino contractors and consultants or 

among Filipino contractors and foreign consultants shall be allowed 

subject to pertinent laws and the relevant provisions of the IRR of R.A. 

9184. The joint venture/consortia shall be jointly and severally 

responsible for the obligations and the civil liabilities arising from the 

design and build contract: Provided, however, That Filipino ownership or 

interest thereof shall be at least seventy five percent (75%): Provided 

further, That joint ventures/consortia in which Filipino ownership or 

interest is less than seventy-five percent (75%) may be eligible where 

the structures to be built require the application of techniques and/or 

technologies which are not adequately possessed by Filipinos and that 

Filipino ownership or interest shall not be less than twenty-five percent 

(25%): Provided, finally, that when the design services in which the joint 

venture wishes to engage involve the practice of professions regulated 

by law, all those who will actually perform the services shall be Filipino 

citizens and registered professionals authorized by the appropriate 

regulatory body to practice those professions and allied professions and 

where foreign designers are required, the foreign designer must be 

authorized by the appropriate Philippine Government professional 

regulatory body to engage in the practice of those professions and allied 

professions.  

  

C. Submission and Receipt of Bids  

  

1. The Technical Proposal shall be comprised of all the required documents for 

infrastructure project under Section 25.2 (b) of IRR- 

A of R.A. 9184 and the following additional documents;  

  

 i.  Schematic Documents  

  

The Schematic Documents shall be a take-off from the approved 

Conceptual Design (attached herewith as annex  

“A”), this TOR and Design Standards and Specifications (attached 

herewith as annex “B”). These documents shall be scaled 

presentation of technical drawings comprising but not limited to;  

  

  

1. Electrical Design  

a. Power Line Diagram/Schematics  
b. Lighting lay-out per facility  

c. Power lay-out per facility  
d. Load Schedules  
e. Electrical Notes  

  

2. Mechanical Design  
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a. FDAS Diagram/ Schematics  

b. FDAS Layout  

c. Automatic Fire Sprinkler System (Roughing-Ins  

Only)  

d. General Notes  

  

All drawings shall be submitted on A3 size sheets using 

appropriate scale.   

  

The schematic documents shall also include an outline of 

specifications, illustrating the kinds of materials intended to be used, 

for the electrical, mechanical, equipment and utilities to be installed, 

including other item of the work that are indicated in this Terms of 

Reference, and Design Standards and Specifications (attached 

herewith as annex “B”). All these documents shall be submitted in 

ring bound A4 size sheets.  

  

 ii.  Design and Construction Methods  

  

Emphasis shall be made on the methods that best befits cost and 

compressed duration of the project.   

  

 iii.  Value Engineering Analysis  

  

Prospective bidders shall prepare a value engineering analysis 

report of their proposed design and construction method to be 

applied for the project. Importance shall be made on the following 

criteria:  

  

a. Cost-saving compared to conventional construction methods.  

b. Time-saving in the design and construction duration (can be 

measured and compared by using Bar Chart and PERT-CPM) 

due to expertise and past experiences with the proposed 

methods.  

c. Operational Efficiency (consideration of using an energy saving 

electrical fixtures.)  

  

iv. List of Design Professionals and Construction personnel to be 

assigned to the contract to bid, with their complete 

qualification and experience.  

  

  

FOR DESIGN PHASE  

  

c. Electrical Engineer  

 The  Electrical  Engineer  must  be  a  registered  

Professional Electrical Engineer with at least five (5) years’ 

experience in the design of lighting power distribution, 

communication system (specially structured and local area 
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network cabling PABX) Building management systems and 

knowledgeable in the development in emergent efficient lighting 

technologies and energy management.  

  

d. Mechanical Engineer  

The Mechanical Engineer must be a Professional Mechanical 

Engineer with at least five (5) years’ experience in HVAC and 

Fire Protection system and shall preferably be knowledgeable 

in emergent alternative energy-efficient HVAC technologies.  

  

FOR CONSTRUCTION PHASE  

  

f. Project Manager  

The Project Manager shall be a licensed architect or 

engineer with at least five (5) years relevant experience on 

similar and comparable projects. The Project Manager 

should have a proven record of managerial capability 

through the directing/managing of major civil engineering 

works including projects of a similar magnitude.  

  

g. Electrical Engineer  

The Electrical Engineer must be duly-licensed with at least 

five (5) years of experience in similar comparable projects in 

the installation of lightings, power distribution, 

communication systems (specially structured and local area 

network cabling PABX) building management system.   

  

h. Mechanical Engineer  

The Mechanical Engineer must be duly-licensed with at least 

five (5) years’ experience in similar and comparable projects 

in the installation of HVAC and fire protection.  

  

i. Foreman The foremen must have at least five (5) years’ 

experience in similar and comparable projects and shall 

preferably be knowledgeable in the application of rapid 

construction technologies.  

  

j. Safety Officer  

The safety officer must be an accredited safety practitioner 

by the Department of Labor and Employment. (DOLE) and 

undergone the prescribed 40 hours Construction safety and 

Health Training (COSH).  

  

These key personnel listed are required. The Design and 

Build Contractor may, as needed and at its own expense 

add additional professionals and/or support personnel for 

the optimal performance of all Construction Services as 

stipulated in these Terms of Reference Prospective bidders 

shall attached each individual’s resume and PRC license for 

the professional staffs.  
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2. The Financial Proposal  

  

The Financial Proposal shall be comprised of all the required documents 

for the infrastructure projects under Section 25.4 of the  

IRR of R.A. 9184. And the following;  

  

a. Lump sum bid prices which shall include the detailed engineering cost 

in the bill of Quantities in the Prescribed Bid Form, not to exceed 

2,700,000.00 (Two Million Seven Hundred Thousand Pesos).   

1. The Detailed Engineering Design Cost which should not be 

greater than (5.5%) of the ABC  

2. The Construction Cost which is (94.5%) of the ABC including, 

general requirements, machineries and equipment installation, 

Taxes, Overhead expenses, Contingencies and Miscellaneous.  

  

b. Bill of Quantities with supporting detailed estimates including a 

summary sheet indicating the unit price of materials, labor rates, testing, 

safety requirements, equipment rentals, contingencies and 

miscellaneous in coming up with the bid; and  

  

c. Cash flow per quarter and payment schedule.  

  

IMPORTANT: Please refer to the Instruction to bidders to be issued by 

the BAC for more detailed instructions regarding the bidding process 

requirements and schedules.  

 

D. Bid Evaluation  

  

The evaluation of Bids shall also follow the provisions of Annex “G” of 

IRR of RA 9184 on the Guidelines for the Procurement and 

Implementation on Contracts for Design and Build Infrastructure 

Projects. For the detailed evaluation of the design and build proposals a 

two-step procedure shall be adopted:   

1) First-Step Procedure:   

The first step of the evaluation shall involve the review of the preliminary 

conceptual designs and track record submitted by the contractor as 

indicated in the bid documents using a nondiscretionary “pass/fail” 

criteria that involve compliance with the following requirements:   

a. Adherence of preliminary design plans to the required 

performance specifications and parameters and degree of details  

(35%);   

b. Concept of approach and methodology for detailed engineering, 

design and construction with emphasis on the clarity, feasibility, 

innovativeness and comprehensiveness of the plan approach, and the 
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quality of interpretation of project problems, risks, and suggested 

solutions (35%);   

c. Quality of personnel to be assigned to the project which covers 

suitability of key staff to perform the duties of the particular assignments 

and general qualifications and competence including education and 

training of the key staff (30%);   

Criteria  Points (%)  

Adherence of preliminary design plans to the 
required parameters  

35  

Approach and Methodology  35  

Quality of Proposed Personnel  30  

Total  100  

  

THE MINIMUM PASSING RATE IS EIGHTY FIVE PERCENT  

(85%)   

  

2) Second-Step Procedure:  

 Only those bids that passed the above criteria shall be subjected to the 

second step of evaluation. The BAC shall open the financial proposal of 

each “passed” bidder and shall obtain the correct calculated prices. The 

financial bids as so calculated shall be ranked, in ascending order, from 

lowest to highest. The bid with the lowest price shall be identified as the 

Lowest Calculated and Responsive Bid (LCRB).    

  

 V.  Scope of Works  

  

 

DESIGN  

  

The DSWD Field Office XII with the RRCY through the TWG of RPMT shall provide 

the design standards and specification in reference to the conceptual design in 

terms of architectural schematic plans, elevations and sections of the building.   

  

In compliance with the design standards and specification and this TOR, the Design 

and Build Contractor shall;  

  

a. Conduct complete engineering assessment, an investigation/study of the site 

prior to the design.  
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b. Established detailed electrical engineering and FDAS design for the facilities 

based on the conducted engineering investigation/ study which shall be in 

accordance with the latest codes and standards.  

c. Prepare the scope of works for construction based on the prepared bill of 

quantities and cost estimates while fitting within the approved budget.  

d. Provide value engineering analysis on all cost related works and aspect of the 

project.  

e. Coordinate with all offices and agencies concerned, within and outside the 

Center regarding utility connections, property confirmations, permits and other 

pre engineering requirements needed.  

f. Responsible for revision of design per recommendation of DSWD XII in 

accordance with the requirements or standards and discuss the works to be 

done and the support needed from the End User without any additional cost.  

g. Provide soft copies of plans (CAD Format), scanned signed and sealed PDF, 

materials specifications and detailed estimates; Provide Hard Copy as 

indicated in the deliverables.  

  

When required design components shall be designed in coordination with the 

agencies concerned (e.g., coordination with electric company for power lines).  

  

The Design and Build Contractor may only proceed with the construction phase 

after the approval of the drawings by RPMT, design and bill of estimates as 

recommended by the TWG of RPMT and upon completion of all necessary pre 

construction requirements task.  

  

  

CONSTRUCTION  

  

a. Pre-Construction Phase  

  

1. Secure all necessary permits and clearances prior to const. All incidental 

fees shall be included in the cost estimates of the project.  

2. Preparation of PERT-CPM, BAR CHART with S-CURVE, with equipment, 

and manpower schedules and program of the construction phase.  

3. Provide all other necessary documents relevant to the preconstruction 

phase, required by RPMT  

  

b. Construction Phase  

  

1. Implement all works indicated in the approved construction drawings and 

construction documents, all revisions and deviations from the approved 

plans, especially if it shall impact the overall cost of the project, must be 

subject for RPMT approval.  

2. Facilitate the connection of electrical utilities with their corresponding utility 

companies. All application fees shall be included in the project cost.  

3. Preparation of shop-drawings as needed in the construction subject for 

verification and approval of TWG of RPMT.  

4. Coordinate with the RPMT regarding scheduling of deliveries and 

installation of all machineries and equipment.  
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5. Conduct all necessary test as required by the RPMT.  

6. Rectify Punch-list items and other defects identified from the final inspection 

and assessment of DSWD Inspectorate Team.  

7. Provide all other necessary documents and services relevant to the 

construction that shall be required by RPMT.    

  

c. Post Construction Phase  

  

1. Preparation of As-built Plan.  

2. Turn-over of all manuals, certificates and warranties of installed 

machineries and equipment including all other installed items and fixtures 

subject to warranties.  

3. Defects and liability monitoring and rectifications, if necessary.  

  

 VI.  Accountabilities  

  

 A.  THE IMPLEMENTING AGENCY’S GENERAL RESPONSIBILITY  

  

The implementing agency for the project is the DSWD FO XII through RPMT in 

consultation with its TWG. Final approval for all decisions and actions shall come 

from the Office of Regional Director.  

  

The RPMT shall;  

  

a. Prepare the Design Standards and Specifications with an initial conceptual 

design in accordance with the DSWD Centers policies, existing codes and 

standards, the culture of DSWD and the conditions and design criteria 

enumerated in this TOR.  

b. Coordinate with the Design and Build Contractor.  

c. Assist in the coordination of the Design and Build Contractor with various utility 

agencies during the design and construction phase of the project.  

d. Conduct regular coordination meeting between the Design and Build 

Contractor and the end-user to facilitate the implementation of the project.  

  

 B.  THE  DESIGN  AND  BUILD  CONTRACTOR’S  GENERAL  

RESPONSIBILITY  

  

a. The Design and Build Contractor shall certify that he has, at his own expense, 

inspected and examined the proposed locations of the project, its surroundings 

and existing infrastructure and facilities related to the execution of the work and 

has obtained all the pieces of information that are considered necessary for the 

proper execution of the work covered under these TOR.  

b. The Design and Build Contractor shall ensure that all works at the stage of 

design, construction and restoration of affected areas, testing and 

commissioning of all equipment and machineries installed shall be carried out 

efficiently and effectively.  

c. The Design and Build Contractor shall provide DSWD the complete reports, 

engineering investigations, regarding the existing conditions and proposed 

improvements within the center’s premises.  
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d. The Design and Build Contractor shall consider the institutional calendar and 

critical dates and occasions and events with the DSWD and RSCC in order to 

align his work schedule with critical agency’s activities in order to avoid the 

disruption of such activities due to construction activities such as interruptions 

on power lines, and conflict on use of spaces and access and open areas.   

e. The Design and Build Contractors shall inform the RPMT of Critical Times 

during construction, especially in cases where the normal course of the activity 

in the RRCY shall be affected.  

f. The Design and Build Contractor shall be PCAB accredited and shall have a 

safety and Health Program approved by the Department of Labor and 

Employment (DOLE) and designed specifically for construction projects of 

DSWD.  

g. The Design and Build Contractor has sole and full responsibility and 

accountability for any accidents or incidents that may result to loss of life and 

damage to property in the course of project execution. The Design and Build 

Contractor is required to install warning and safety devices, signage and 

barriers for the safety of general public and clients. The Contractors provide 

appropriate and approved personal protective equipment for their workers and 

personnel as well as for the visitors, inspectors of the project.  

h. The Design and Build Contractor shall be professionally liable for the design 

and shall submit a signed and sealed copy of approved construction documents 

to form part of the contract documents.  

i. Only the plans approved by the RPMT shall be signed and sealed by the Design 

and Build Contractor, and thereafter shall be the plans used for construction.  

j. All works designed and constructed should be guaranteed to be seamlessly fit 

into the overall system of the DSWD Field Office XII RRCY.  

  

  

 VII.  Other Provisions  

  

A. SPACE AND DESIGN REQUIREMENTS  

  

The TWG of Regional Project Management Team (RPMT) came up with the 

Conceptual Design (attached herewith as annex “A”). Wherein this conceptual 

designs shall serve as the take-off reference of the DESIGN and BUILD 

CONTRACT.   

  

The DESIGN and BUILD CONTRACT aims to optimize DSWD resources and to 

enhance and improve the existing conceptual design by considering value 

engineering of the existing cost estimates, quantification and specifications of the 

initial plan.   

  

The existing Conceptual Design part of this TOR that were initially consulted with, 

and agreed upon with the end users and duly approved by the DSWD FO XII shall 

be the general reference of the DESIGN and BUILD CONTRACT. Should the 

winning bidder recommend to revise, alter or change the initial design, consultation 

and approval with the end users and the RPMT shall be deemed necessary prior 

to finalization of all technical Documents.  
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B. PROJECTED SUBMITTALS DURING THE PROJECT  

  

The following submittals and accomplished documents shall be duly completed and 

turned-over by the Design and Build Contractor for the project in hard copies and 

Electronic Copies.  

  

1. For the Design Phase  

a. Signed Assessment report of the state of electrical and FDAS design of 

the Center.  

b. Complete Engineering plans and drawings: Signed and Sealed in A3 sheet 

(1 set for all facilities of RRCY XII) and Signed and Sealed Photocopy of 

PRC license and PTR of PEE with three signatures.  

c. Technical/ Materials Specifications (1 set printed in A4 sheet)  

d. Detailed Estimate (1 sets in A4 sheets) with summary sheet indicating 

brand and the unit price of construction materials, labor rates, testing, 

safety requirements, equipment rentals, contingencies and miscellaneous.  

e. Bill of Quantities (1 sets in A4 sheets)  

f. Construction Duration (1 set)  

g. Load Computation and Analysis (1 set)  

h. Documents required for the securing of Permits of Building Official and 

Socoteco.  

i. Reports that RPMT may require for the periodic update concerning the 

status of the design phase.  

  

2. For the Construction Phase.  

a. As-built  plan  (Signed  and  Sealed  by 

 Professional  

Engineers/Designers) that include, Electrical, and Fire Protection plans - 2 

sets printed in A3 sheets including one (1) set Original Copy.  

b. All necessary permits and Clearances.  

c. Shop Drawings  

d. PERT-CPM, S-CURVE and others required schedules by RPMT  

e. Guarantees, warrantees and other certificates  

f. All other necessary documents to be required by RPMT  

  

C. CODES AND STANDARDS  

  

The project shall be designed, engineered, installed, tested, commissioned and 

handed over in conformity with the Administrative Order 15 Series of  

2012 – Entitled Revised Standards and Residential Care Facilities and with  

the latest edition of the National Building Code of the Philippines, the Philippine 

Electrical Code, the National Fire Code of the Philippines and all other local 

Ordinances and relevant codes and standards.  

  

  

D. INSTALLATION AND WORKMANSHIP  
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a. Personnel of the Design and Build Contractor should be specialist and highly 

skilled in their respective trades, performing all labor according to first-class 

standards. A full time Construction Safety Officer shall be assigned by the 

Design and Build Contractor at the Job site for the entire duration of the 

Project.  

  

b. The Design and Build contractor is responsible for its own utilities such as 

water communication and electricity in the execution of the contract. Tapping 

for utilities such shall be coordinated with their respective utilities / service 

provider / companies, and all works involved.  

  

c. Any errors, omissions, inconsistencies inadequacies or failure of the Design 

and Build Contractor that do not comply with the requirements shall be 

rectified, resubmitted and reviewed at the Contractor’s cost. If the Design and 

Build Contractor wishes to modify any design or documents which has been 

previously submitted, reviewed and approved. The Design and Build 

Contractor shall shoulder the cost of such changes.  

  

E. MATERIALS  

  

a. All materials and equipment shall be the standard products of the 

manufacturers engage in the production of such materials and equipment and 

shall be the manufacturer’s latest standard design.  

b. The materials and workmanship supplied shall be of the best grade and 

constructed and/or installed in a practical and first class manner. It will be 

complete in operation, nothing being omitted in the way of labor and materials 

required and it will be delivered and turned over in a good condition, complete 

and perfect in every aspect.  

c. All materials shall be in conformance with the latest standard and with 

inspection and approval from RPMT.  

  

 VIII.  Contract Duration and Schedule  

  

The Design and Build Contractor shall propose the most reasonable time 

schedule for the completion of the project. It is expected that this period will not 

exceed 120 calendar days (nine (9) months) from the date of issuance of the 

notice to proceed (NTP).  

  

Particulars  Time Frame  Expected Date  

Design 
Preparation  

Thirty (30) Calendar Days  September 9, 2023 to October 9, 
2023  

Construction  Ninety (90) Calendar Days  October 9, 2023 to January 7, 
2024  

TOTAL  One Hundred Twenty (120) 
Calendar Days  

September 9, 2023 to January 
7,2024  
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 IX.  Terms of Payment  

  

a. The DSWD XII shall pay the winning Design and Build Contractor progress 

payments based on billings and actual works accomplished, as certified by 

DSWD XII Inspectorate Team. In no case shall progress billing be made more 

than once every thirty (30) calendar days. Materials or equipment delivered on 

site but not yet completely installed shall not be included for payment.  

b. All Progress payments shall be subject to retention of ten percent (10%) The 

total retention money shall be released only upon Final Acceptance of the 

project. The winning Design and Build Contractor may, however request for its 

release prior to Final Acceptance subject to the guidelines set forth in the R.A. 

9184 and its Implementing Rules and Regulations  

c. The Design and Build Contractor may request in writings which must be 

submitted to form part of the Contract Documents, for an advance payment 

equivalent to fifteen percent (15%) of the total Contract Price. The advance 

payment shall be made once the Design and Build  

Contractor issues an irrevocable standby letter of credit from a reputable bank 

acceptable to the DSWD XII, or GSIS surety bond of equivalent value. Within 

fifteen days from the signing of the Contract Agreement to cover said advance 

payment.  

d. First payment/billing shall have at least thirty percent (30%) accomplishments.  

  

  

 X.  Budgetary Requirement and Fund Source  

  

Design and Build Proposal for the Rehabilitation of Electrical and FDAS of 

Dormitory Building, Storage Building, Covered Court and Admin Building 

amounting to 2,700,000.00 (Two Million Seven Hundred Thousand Pesos) that will 

be funded from the Centrally Managed Fund.  
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Section VII. Conceptual Design Drawing 
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PROJECT TITLE: REHABILITATION OF ELECTRICAL AND FDAS OF DORMITORY 

BUILDING, STORAGE BUILDING, COVERED COURT AND ADMIN BUILDING OF RRCY 

XII (DESIGN AND BUILD CONTRACT SCHEME) 

 

ENTITY: DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT, FIELD OFFICE 

XII 

 
PROGRAM OF WORKS 

ITEM 
NO. 

DESCRIPTION INCLUSIONS BUT 
NOT LIMITED TO 

QTY UNIT UNIT 
PRICE 

TOTAL PRICE 

1.0 Detailed 
Engineering 
Design 
Electrical 
Works 

Admin Building, 
Dormitory 
Building, Storage 
Building and 
Covered Court 
(2023.39 sqm.) 

1 LOT 88,400.29 88,400.29 

1.2 Detailed 
Engineering 
Design Fire 
Protection 

Admin Building, 
Dormitory Building, 
and Storage 
Building (1175.69 
Sqm) 

1 lot 72,969.51 72,969.51 

2.1 Rehabilitation of 
Electrical of 
Admin Building, 
Dormitory 
Building, 
Storage 
Building, and 
Covered Court 

General 
Requirements, 
Electrical Works, 
etc. 

2023.39 Sq.m 700.00 1,416,373.00 

2.2 Rehabilitation of 
FDAS of Admin 
Building, 
Dormitory 
Building, and 
Storage Building 

General 
Requirements, Fire 
Protection, etc. 

1175.69 Sq.m 400.00 470,276.00 

TOTAL DIRECT COST 2,048,018.80 

A Overhead, Contingencies, Miscellaneous (15% of Direct Cost) 307,202.82 

B Contractor’s Profit (10% of Direct Cost) 204,801.88 

C Value Added Tax (5% of Direct Cost, OCM and CP) 128,001.17 

TOTAL PROJECT COST 2,700,000.00 
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Section VIII. Bill of Quantities 

 
 

 

Item 
No. 

Item Description Quantity Unit  
Material 
Cost  

Labor                  
Cost 

Unit 
Cost 

Amount 

A DESIGN PHASE 

1 *DETAILED ENGINEERING DESIGN SERVICES 

  1.1 Sevices for 
Detailed 
Engineering 
Design, 
Complete 
discipline with 
Signed & 
Sealed Detailed 
Engineering 
Design Plans 
and other 
analysis needed 
for this project 

        1.00  lot         

B CONSTRUCTION PHASE 

1 GENERAL REQUIREMENTS 

 1.1 Mobilization 1.00  lot     

 1.2 Demobilization          1.00  lot     

 

1.3 

Processing of 
Building Permit, 
Gov't 
Clearances, 
Occupancy 
Permit, and 
other necessary 
requirements 
including its 
fees. 

         1.00  lot 

    

2 *ELECTRICAL WORKS 

 2.1 
Electrical 
Conduits Works 

         1.00  lot     

 
2.2 

Wires and 
Wiring Devices 

         1.00  lot 
    

Name of Project: 

 
Rehabilitation of 

Electrical and FDAS of 
Dormitory Building, 
Storage Building, 

Covered Court, and 
Admin Buildin (Design 

and Build Contract 
Scheme) 

Location: 

 
RRCY Compound, Brgy. 
Bukay Pait, Tantangan South 
Cotabato 

 

Total Project Cost: PHP   2,700,000.00                                             Project Duration:
 
  

120 calendar days  

Source of Fund:  CAPITAL OUTLAY 
(CRCF FUND) 

Mode of 
Procurement: 

COMPETITIVE PUBLIC 
BIDDING 
 

Date: 
 

 Source of 
Manpower: 
 

OUTSOURCE 
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2.3 Panelboards          1.00  lot 

    

 
2.4 

Lighting 
Fixtures 

         1.00  lot 

    

3 *MECHANICAL WORKS 

 

3.1 
Fire Detection 
Alarm System 

         1.00  lot 

    

 
 

See attached Conceptual Plan and Design Standards and Specifications for more information 

A Total Direct Cost (Material, 
Labor and Equipment) 

 

B Overhead, Contingencies & 
Miscellaneous Expenses 

 

C Contractor's Profit  

D Value Added Tax (5% of 
A+B+C) 

 

TOTAL PROJECT COST  2,700,000.00 

 

Submitted by: 

 

_____________________________________    

Date: ________________ 

Name and Signature of bidder’s Representative 

 

_____________________________________ 

Position 

 

_____________________________________ 

Company Name 
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be 

subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of 
Calamity or other similar issuances that shall allow the use of alternate documents in lieu 
of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist to 

ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section 

30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 
accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 
contracts, including contracts awarded but not yet started, if any, whether similar or 
not similar in nature and complexity to the contract to be bid; and  
 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 
contract to be bid, except under conditions provided under the rules; and 
 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type and cost 
of the contract to be bid; and 
 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission or original copy of Notarized Bid 
Securing Declaration; and 
 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen), to be assigned to the contract to be bid, 
with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment lessor/vendor 
for the duration of the project, as the case may be; and 
 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 
Notarized Secretary’s Certificate in case of a corporation, partnership, or 
cooperative; or Original Special Power of Attorney of all members of the joint 
venture giving full power and authority to its officer to sign the OSS and do acts to 
represent the Bidder. 
 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity (NFCC). 

 

Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 
4566 and its IRR in case the joint venture is already in existence or  
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duly notarized statements from all the potential joint venture partners stating that 

they will enter into and abide by the provisions of the JVA in the instance that the 

bid is successful. 

 

 

      ADDITIONAL DOCUMENTARY REQUIREMENTS PER ANNEX G: 

      ⬜             Preliminary Conceptual Design Plans in accordance with the      

                      degree of details specified by the procuring entity 

      ⬜             Design and Construction Method 

      ⬜             Value Engineering Analysis of Design and Construction Method 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 
 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the 
unit prices of construction materials, labor rates, and equipment rentals used in 
coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 



 

 

  

 

 



 

 

 


