



DRN: PROC – A – POSTPONEMENTNOTICE– 2023-09-0005-S

NOTICE OF POSTPONEMENT

DSWD12-2023-RRCY-021 Procurement of Design-Build Scheme for the Construction of RRCY 2-Storey Multipurpose Building

Due to lack of quorum on 26 September 2023, notice is hereby issued to declare the postponement of opening of Eligibility Documents and Financial Bids for the above-mentioned procurement project.

The updated schedule of activities is a follows:

Activities	From	То
1. Opening of Bid	The Department of Social	The Department of Social Welfare
	Welfare and Development Field	and Development Field Office XII
	Office XII will hold an Opening of	will hold an Opening of Bid on
	Bid on <u>September 26, 2023,</u>	<u>October 3, 2023, 10:30 a.m.</u> at
	10:30 a.m. at DSWD Field Office	DSWD Field Office 12, Regional
	<u>12, Regional Center, Brgy.</u>	Center, Brgy. Carpenter Hill,
	Carpenter Hill, Koronadal City,	Koronadal City, 9506 which shall
	9506 which shall be open to	be open to prospective bidders.
	prospective bidders.	

For the information and guidance of all concerned.

(Sgd.) JACKIYA A. LAO

BAC Vice-Chairperson

26 September 2023

DSWD Field Office XII, Purok Bumanaag, Brgy. Zone 3, 9506 Koronadal City, Philippines Email: fo12@dswd.gov.ph Tel Nos.: (083) 228- 3181 Telefax: (083) 228-3180 Website: www.dswd.gov.ph