DRN: PROC – A – NOTICE–2026-08- 002-S

NOTICE OF POSTPONEMENT AND RESCHEDULE

Due to the prior engagements of the Bids and Awards Committee (BAC) members, and in accordance with Republic Act No. 12009, this notice is issued to inform all concerned parties that the Opening of Bids for **DSWD12-CRCF-2026-07-006 RSCC XII Administrative Building Extension and Facility Enhancement to expand and enhance administrative facilities, improving functionality, safety, and workplace efficiency** is hereby postponed.

Activities	Original Schedule	New Schedule
BID OPENING	24 August 2026, 10:30 am at DSWD Field Office XII, Prime Regional Center, Brgy. Carpenter Hill, City of Koronadal and/or via google meet.google.com/syi-kkgh-rms. Bids will be opened in the presence of the Bidders representatives who choose to attend the activity.	**27 August 2026, 10:00 am** at DSWD Field Office XII, Prime Regional Center, Brgy. Carpenter Hill, City of Koronadal and/or via google meet.google.com/syi-kkgh-rms. Bids will be opened in the presence of the Bidders representatives who choose to attend the activity.

We apologize for any inconvenience caused and appreciate your understanding. For inquiries, please contact the BAC Secretariat at procurement.fo12@dswd.gov.ph.

Issued this **24 August 2026.**

(sgd.) NAIRA S. ARATUC
Chairperson, Bids and Awards Committee